
BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

FREYSSINET, INC MCLEAN CONTRACTING CO.

STERLING,  VA GLEN BURNIE,  MD

MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 1 /  6 001

46478.3.1 FEB 21 2017 C203993

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 833000.00 2624000.00  910043.00MOBILIZATION

0002 1330000000-E 607  267 SY  35.00 9345.00 38.00 10146.00 31.60  8437.20INCIDENTAL MILLING

0003 1519000000-E 610 22.5 TON 400.00 9000.00 325.00 7312.50 361.00  8122.50ASP CONC SURF CRS S9.5B

0004 1575000000-E 620 1.5 TON 425.00 637.50 460.00 690.00 390.00  585.00ASP FOR PLANT MIX

0005 4400000000-E 1110  604 SF  9.00 5436.00 15.00 9060.00 10.00  6040.00WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  96 SF  9.00 864.00 15.00 1440.00 8.50  816.00WORK ZONE SIGNS (PORT)

0007 4410000000-E 1110  104 SF  9.00 936.00 15.00 1560.00 8.00  832.00WORK ZONE SIGNS (BARR)

0008 4415000000-N 1115  2 EA  2900.00 5800.00 7000.00 14000.00 4200.00  8400.00FLASHING ARROW BOARD

0009 4430000000-N 1130  177 EA  45.00 7965.00 100.00 17700.00 42.00  7434.00DRUMS

0010 4445000000-E 1145  116 LF  25.00 2900.00 50.00 5800.00 25.00  2900.00BARRICADES (TYPE III)

0011 4450000000-N 1150  800 HR  50.00 40000.00 35.00 28000.00 26.40  21120.00FLAGGER

0012 4480000000-N 1165  2 EA  25000.00 50000.00 30000.00 60000.00 6000.00  12000.00TMA

0013 4685000000-E 1205  400 LF  11.00 4400.00 6.00 2400.00 4.00  1600.00THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  400 LF  11.00 4400.00 6.00 2400.00 4.00  1600.00THERMO PVT MKG LINES 4"120

0015 4847000000-E 1205  59,706 LF  3.50 208971.00 1.00 59706.00 0.74  44182.44POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0016 4900000000-N 1251  188 EA  26.00 4888.00 15.00 2820.00 6.00  1128.00PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0017 0000990000-E SP   42 GAL 250.00 10500.00 205.00 8610.00 200.81  8434.02GENERIC MISCELLANEOUS ITEM (GAL)
EPOXY MATERIAL

0018 8217000000-E 425  1,000 LB  10.00 10000.00 4.80 4800.00 10.10  10100.00REINF STEEL (BRIDGE)

0019 8664000000-E SP   938 CF  950.00 891100.00 810.00 759780.00 851.91  799091.58SHOTCRETE REPAIRS

0020 8678000000-E SP  98.1 LF  200.00 19620.00 82.00 8044.20 152.37  14947.50EPOXY RESIN INJECTION

0021 8860000000-N SP  Lump Sum 909000.00 1372000.00  1337992.03GENERIC STRUCTURE ITEM (LS)
AUXILIARY OPERATING SYSTEM

0022 8860000000-N SP  Lump Sum 350000.00 598000.00  546498.79GENERIC STRUCTURE ITEM (LS)
BRIDGE CONTROL SYSTEM

0023 8860000000-N SP  Lump Sum 145000.00 691000.00  1500000.00GENERIC STRUCTURE ITEM (LS)
CENTER WEDGE MACHINERY

0024 8860000000-N SP  Lump Sum 100000.00 478000.00  1500000.00GENERIC STRUCTURE ITEM (LS)
CENTERING DEVICE MACHINERY

0025 8860000000-N SP  Lump Sum 330000.00 88500.00  329096.55GENERIC STRUCTURE ITEM (LS)
CONTROL HOUSE RENOVATIONS

0026 8860000000-N SP  Lump Sum 14000.00 12600.00  9847.73GENERIC STRUCTURE ITEM (LS)
DISCONNECT SWITCHES

0027 8860000000-N SP  Lump Sum 4500.00 7800.00  6091.37GENERIC STRUCTURE ITEM (LS)
DRY TYPE TRANSFORMER

0028 8860000000-N SP  Lump Sum 57000.00 11700.00  6091.37GENERIC STRUCTURE ITEM (LS)
ELECTRICAL DEMOLITION

0029 8860000000-N SP  Lump Sum 73000.00 192000.00  314538.95GENERIC STRUCTURE ITEM (LS)
ELECTRICAL REFURBISHING

0030 8860000000-N SP  Lump Sum 500000.00 1161000.00  242535.07GENERIC STRUCTURE ITEM (LS)
END WEDGE MACHINERY



BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

FREYSSINET, INC MCLEAN CONTRACTING CO.

STERLING,  VA GLEN BURNIE,  MD

MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 2 /  6 001

46478.3.1 FEB 21 2017 C203993

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0031 8860000000-N SP  Lump Sum 75000.00 8720.00  98739.90GENERIC STRUCTURE ITEM (LS)
FIELD MEASURING

0032 8860000000-N SP  Lump Sum 10000.00 9760.00  7614.21GENERIC STRUCTURE ITEM (LS)
GROUNDING

0033 8860000000-N SP  Lump Sum 14000.00 34000.00  11421.32GENERIC STRUCTURE ITEM (LS)
HVAC UNIT

0034 8860000000-N SP  Lump Sum 26000.00 16900.00  11167.51GENERIC STRUCTURE ITEM (LS)
JUNCTION  AND PULL BOXES

0035 8860000000-N SP  Lump Sum 13000.00 23400.00  18274.11GENERIC STRUCTURE ITEM (LS)
LIGHTING

0036 8860000000-N SP  Lump Sum 125000.00 261000.00  283554.63GENERIC STRUCTURE ITEM (LS)
MOTOR CONTROL CENTER

0037 8860000000-N SP  Lump Sum 90000.00 170000.00  132994.92GENERIC STRUCTURE ITEM (LS)
MOTORS

0038 8860000000-N SP  Lump Sum 100000.00 16900.00  45169.78GENERIC STRUCTURE ITEM (LS)
OPERATION & MAINT MANUALS, TRAINING & AS-BUILT
DOCUMENTA-TION

0039 8860000000-N SP  Lump Sum 5000.00 3250.00  2538.07GENERIC STRUCTURE ITEM (LS)
PANELBOARD

0040 8860000000-N SP  Lump Sum 250000.00 190000.00  148223.35GENERIC STRUCTURE ITEM (LS)
RACEWAY

0041 8860000000-N SP  Lump Sum 5000.00 6630.00  5177.66GENERIC STRUCTURE ITEM (LS)
SIREN

0042 8860000000-N SP  Lump Sum 275000.00 393000.00  2070000.00GENERIC STRUCTURE ITEM (LS)
STABILIZING MACHINERY

0043 8860000000-N SP  Lump Sum 75000.00 55900.00  138638.38GENERIC STRUCTURE ITEM (LS)
START UP & COMMISSIONING

0044 8860000000-N SP  Lump Sum 150000.00 374000.00  255290.45GENERIC STRUCTURE ITEM (LS)
SUBMARINE CABLE

0045 8860000000-N SP  Lump Sum 7500.00 3900.00  3045.69GENERIC STRUCTURE ITEM (LS)
SWITCHES AND RECEPTACLES

0046 8860000000-N SP  Lump Sum 2820000.00 1396000.00  1680000.00GENERIC STRUCTURE ITEM (LS)
TURNING MACHINERY

0047 8860000000-N SP  Lump Sum 1500000.00 863000.00  754722.14GENERIC STRUCTURE ITEM (LS)
UTIL SER, MED VOLT EQUIP, AUTO TRANSFER SWITCH &
GENERATOR

0048 8860000000-N SP  Lump Sum 75000.00 191000.00  149238.58GENERIC STRUCTURE ITEM (LS)
WIRE AND CABLE

0049 8867000000-E SP   9,429 LF  5.00 47145.00 3.90 36773.10 4.90  46202.10GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0050 8867000000-E SP   420 LF  150.00 63000.00 54.00 22680.00 112.01  47044.20GENERIC STRUCTURE ITEM (LF)
INJECT AND SEAL CRACK

0051 8867000000-E SP  7,013.5 LF  500.00 3506750.00 410.00 2875535.00 417.76  2929959.76GENERIC STRUCTURE ITEM (LF)
PILE JACKETS

0052 8867000000-E SP   280 LF  350.00 98000.00 955.00 267400.00 391.52  109625.60GENERIC STRUCTURE ITEM (LF)
PILE WRAP

0053 8867000000-E SP   438 LF  1250.00 547500.00 610.00 267180.00 901.10  394681.80GENERIC STRUCTURE ITEM (LF)
REJACKETS



BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

FREYSSINET, INC MCLEAN CONTRACTING CO.

STERLING,  VA GLEN BURNIE,  MD

MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 3 /  6 001

46478.3.1 FEB 21 2017 C203993

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0054 8867000000-E SP   9,489 LF  25.00 237225.00 20.00 189780.00 20.00  189780.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0055 8882000000-E SP   279 CF  1500.00 418500.00 910.00 253890.00 1145.00  319455.00GENERIC STRUCTURE ITEM (CF)
PRESTRESSED CONCRETE GIRDER FLANGE REPAIR
MATERIAL

0056 8882000000-E SP  80.4 CF  1000.00 80400.00 630.00 50652.00 789.10  63443.64GENERIC STRUCTURE ITEM (CF)
RESTORE SPALLED AREA - EPOXY

0057 8892000000-E SP  566.7 SF  175.00 99172.50 65.00 36835.50 194.00  109939.80GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXYOVERLAY

0058 8892000000-E SP   387,507 SF  3.50 1356274.50 4.20 1627529.40 3.33  1290398.31GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM - MECHANICALLY DISTRIBUTED

0059 8860000000-N SP  Lump Sum 5000.00 7730.00  1250.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 16676729.50 TOTAL 17894213.70 TOTAL  18978096.01CONTRACT TOTAL

 

    SUB-TOTAL 1188542.50 SUB-TOTAL 2847034.50 SUB-TOTAL  1035240.14ROADWAY ITEMS

    SUB-TOTAL 15488187.00 SUB-TOTAL 15047179.20 SUB-TOTAL  17942855.87STRUCTURE ITEMS



BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC   

MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 4 /  6 001

46478.3.1 FEB 21 2017 C203993

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 900000.00   MOBILIZATION

0002 1330000000-E 607  267 SY  30.00 8010.00   INCIDENTAL MILLING

0003 1519000000-E 610 22.5 TON 255.00 5737.50   ASP CONC SURF CRS S9.5B

0004 1575000000-E 620 1.5 TON 360.00 540.00   ASP FOR PLANT MIX

0005 4400000000-E 1110  604 SF  10.00 6040.00   WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  96 SF  10.00 960.00   WORK ZONE SIGNS (PORT)

0007 4410000000-E 1110  104 SF  10.00 1040.00   WORK ZONE SIGNS (BARR)

0008 4415000000-N 1115  2 EA  15000.00 30000.00   FLASHING ARROW BOARD

0009 4430000000-N 1130  177 EA  75.00 13275.00   DRUMS

0010 4445000000-E 1145  116 LF  50.00 5800.00   BARRICADES (TYPE III)

0011 4450000000-N 1150  800 HR  100.00 80000.00   FLAGGER

0012 4480000000-N 1165  2 EA  30000.00 60000.00   TMA

0013 4685000000-E 1205  400 LF  5.00 2000.00   THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  400 LF  5.00 2000.00   THERMO PVT MKG LINES 4"120

0015 4847000000-E 1205  59,706 LF  1.00 59706.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0016 4900000000-N 1251  188 EA  10.00 1880.00   PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0017 0000990000-E SP   42 GAL 130.00 5460.00   GENERIC MISCELLANEOUS ITEM (GAL)
EPOXY MATERIAL

0018 8217000000-E 425  1,000 LB  3.00 3000.00   REINF STEEL (BRIDGE)

0019 8664000000-E SP   938 CF  930.00 872340.00   SHOTCRETE REPAIRS

0020 8678000000-E SP  98.1 LF  350.00 34335.00   EPOXY RESIN INJECTION

0021 8860000000-N SP  Lump Sum 790000.00   GENERIC STRUCTURE ITEM (LS)
AUXILIARY OPERATING SYSTEM

0022 8860000000-N SP  Lump Sum 800000.00   GENERIC STRUCTURE ITEM (LS)
BRIDGE CONTROL SYSTEM

0023 8860000000-N SP  Lump Sum 700000.00   GENERIC STRUCTURE ITEM (LS)
CENTER WEDGE MACHINERY

0024 8860000000-N SP  Lump Sum 500000.00   GENERIC STRUCTURE ITEM (LS)
CENTERING DEVICE MACHINERY

0025 8860000000-N SP  Lump Sum 300000.00   GENERIC STRUCTURE ITEM (LS)
CONTROL HOUSE RENOVATIONS

0026 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
DISCONNECT SWITCHES

0027 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
DRY TYPE TRANSFORMER

0028 8860000000-N SP  Lump Sum 390000.00   GENERIC STRUCTURE ITEM (LS)
ELECTRICAL DEMOLITION

0029 8860000000-N SP  Lump Sum 300000.00   GENERIC STRUCTURE ITEM (LS)
ELECTRICAL REFURBISHING

0030 8860000000-N SP  Lump Sum 1300000.00   GENERIC STRUCTURE ITEM (LS)
END WEDGE MACHINERY



BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC   

MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 5 /  6 001

46478.3.1 FEB 21 2017 C203993

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0031 8860000000-N SP  Lump Sum 150000.00   GENERIC STRUCTURE ITEM (LS)
FIELD MEASURING

0032 8860000000-N SP  Lump Sum 15000.00   GENERIC STRUCTURE ITEM (LS)
GROUNDING

0033 8860000000-N SP  Lump Sum 7500.00   GENERIC STRUCTURE ITEM (LS)
HVAC UNIT

0034 8860000000-N SP  Lump Sum 15000.00   GENERIC STRUCTURE ITEM (LS)
JUNCTION  AND PULL BOXES

0035 8860000000-N SP  Lump Sum 30000.00   GENERIC STRUCTURE ITEM (LS)
LIGHTING

0036 8860000000-N SP  Lump Sum 600000.00   GENERIC STRUCTURE ITEM (LS)
MOTOR CONTROL CENTER

0037 8860000000-N SP  Lump Sum 400000.00   GENERIC STRUCTURE ITEM (LS)
MOTORS

0038 8860000000-N SP  Lump Sum 50000.00   GENERIC STRUCTURE ITEM (LS)
OPERATION & MAINT MANUALS, TRAINING & AS-BUILT
DOCUMENTA-TION

0039 8860000000-N SP  Lump Sum 15000.00   GENERIC STRUCTURE ITEM (LS)
PANELBOARD

0040 8860000000-N SP  Lump Sum 445000.00   GENERIC STRUCTURE ITEM (LS)
RACEWAY

0041 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
SIREN

0042 8860000000-N SP  Lump Sum 500000.00   GENERIC STRUCTURE ITEM (LS)
STABILIZING MACHINERY

0043 8860000000-N SP  Lump Sum 135000.00   GENERIC STRUCTURE ITEM (LS)
START UP & COMMISSIONING

0044 8860000000-N SP  Lump Sum 440000.00   GENERIC STRUCTURE ITEM (LS)
SUBMARINE CABLE

0045 8860000000-N SP  Lump Sum 15000.00   GENERIC STRUCTURE ITEM (LS)
SWITCHES AND RECEPTACLES

0046 8860000000-N SP  Lump Sum 1900000.00   GENERIC STRUCTURE ITEM (LS)
TURNING MACHINERY

0047 8860000000-N SP  Lump Sum 700000.00   GENERIC STRUCTURE ITEM (LS)
UTIL SER, MED VOLT EQUIP, AUTO TRANSFER SWITCH &
GENERATOR

0048 8860000000-N SP  Lump Sum 200000.00   GENERIC STRUCTURE ITEM (LS)
WIRE AND CABLE

0049 8867000000-E SP   9,429 LF  6.00 56574.00   GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0050 8867000000-E SP   420 LF  85.00 35700.00   GENERIC STRUCTURE ITEM (LF)
INJECT AND SEAL CRACK

0051 8867000000-E SP  7,013.5 LF  625.00 4383437.50   GENERIC STRUCTURE ITEM (LF)
PILE JACKETS

0052 8867000000-E SP   280 LF  1145.00 320600.00   GENERIC STRUCTURE ITEM (LF)
PILE WRAP

0053 8867000000-E SP   438 LF  850.00 372300.00   GENERIC STRUCTURE ITEM (LF)
REJACKETS



BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC   

MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 6 /  6 001

46478.3.1 FEB 21 2017 C203993

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0054 8867000000-E SP   9,489 LF  18.50 175546.50   GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0055 8882000000-E SP   279 CF  1000.00 279000.00   GENERIC STRUCTURE ITEM (CF)
PRESTRESSED CONCRETE GIRDER FLANGE REPAIR
MATERIAL

0056 8882000000-E SP  80.4 CF  535.00 43014.00   GENERIC STRUCTURE ITEM (CF)
RESTORE SPALLED AREA - EPOXY

0057 8892000000-E SP  566.7 SF  400.00 226680.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXYOVERLAY

0058 8892000000-E SP   387,507 SF  3.00 1162521.00   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM - MECHANICALLY DISTRIBUTED

0059 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 19899996.50   CONTRACT TOTAL

 

    SUB-TOTAL 1176988.50   ROADWAY ITEMS

    SUB-TOTAL 18723008.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16676729.50   FLATIRON CONSTRUCTORS INC

     2  17894213.70   FREYSSINET, INC

     3  18978096.01   MCLEAN CONTRACTING CO.

     4  19899996.50   PCL CIVIL CONSTRUCTORS INC



FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

FULCHER ELECTRIC OF
FAYETTEVILLE INC

FAYETTEVILLE,  NC

ALS OF NORTH CAROLINA, INC. BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

SALISBURY,  NC MABLETON,  GA

MAR 13, 2017 02:45 PM CUMBERLAND 2:00 PM 1 /  8 002

50164.3.1 FEB 21 2017 C203954

TIP NO 0.000 MIU-5742

FED AID NO STATE FUNDED

SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 303774.00 455805.90  351900.00MOBILIZATION

0002 4405000000-E 1110  325 SF  3.50 1137.50 114.08 37076.00 10.65  3461.25WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  150 SF  3.50 525.00 0.29 43.50 9.05  1357.50WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  2 EA  500.00 1000.00 6858.43 13716.86 2953.00  5906.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  5000.00 10000.00 1173.87 2347.74 9395.00  18790.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  60 EA  5.00 300.00 14.71 882.60 58.30  3498.00DRUMS

0007 4435000000-N 1135  40 EA  10.00 400.00 92.36 3694.40 24.85  994.00CONES

0008 4445000000-E 1145  80 LF  4.00 320.00 8.23 658.40 22.80  1824.00BARRICADES (TYPE III)

0009 4450000000-N 1150  2,400 HR  16.00 38400.00 39.25 94200.00 22.15  53160.00FLAGGER

0010 4480000000-N 1165  2 EA  2500.00 5000.00 1122.79 2245.58 13422.00  26844.00TMA

0011 4510000000-N SP   1,200 HR  34.00 40800.00 37.53 45036.00 33.55  40260.00LAW ENFORCEMENT

0012 4516000000-N 1180  40 EA  10.00 400.00 4.58 183.20 36.25  1450.00SKINNY DRUM

0013 7060000000-E 1705  5,800 LF  3.84 22272.00 2.60 15080.00 2.53  14674.00SIGNAL CABLE

0014 7120000000-E 1705  17 EA  745.00 12665.00 687.87 11693.79 656.00  11152.00VEHICLE SIGNAL HD (12", 3 SECT)

0015 7132000000-E 1705  10 EA  850.00 8500.00 881.63 8816.30 805.00  8050.00VEHICLE SIGNAL HD (12", 4 SECT)

0016 7252000000-E 1710  38,200 LF  1.48 56536.00 2.17 82894.00 4.35  166170.00MESSENGER CABLE (1/4")

0017 7279000000-E 1715  41,300 LF  0.54 22302.00 0.59 24367.00 0.52  21476.00TRACER WIRE

0018 7300000000-E 1715  2,100 LF  6.50 13650.00 4.87 10227.00 8.37  17577.00UNPAVED TRENCH (***********)
(1, 2")

0019 7300000000-E 1715  28,500 LF  5.48 156180.00 5.40 153900.00 9.05  257925.00UNPAVED TRENCH (***********)
(2, 2")

0020 7301000000-E 1715  300 LF  40.00 12000.00 51.19 15357.00 52.45  15735.00DIRECT DRILL (***********)
(1- 5" CONDUIT ENCASING 2 - 2" CONDUITS)

0021 7301000000-E 1715  400 LF  12.00 4800.00 12.83 5132.00 18.30  7320.00DIRECT DRILL (***********)
(1,  2")

0022 7301000000-E 1715  10,300 LF  12.88 132664.00 14.94 153882.00 18.95  195185.00DIRECT DRILL (***********)
(2, 2")

0023 7324000000-N 1716  53 EA  234.00 12402.00 216.77 11488.81 331.15  17550.95JUNCTION BOX (STANDARD SIZE)

0024 7348000000-N 1716  133 EA  414.00 55062.00 412.03 54799.99 806.55  107271.15JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0025 7360000000-N 1720  2 EA  900.00 1800.00 1031.50 2063.00 1197.00  2394.00WOOD POLE

0026 7372000000-N 1721  100 EA  225.00 22500.00 473.95 47395.00 286.00  28600.00GUY ASSEMBLY

0027 7420000000-E 1722  26 EA  355.00 9230.00 469.32 12202.32 872.00  22672.002" RISER WITH WEATHERHEAD

0028 7430000000-N 1722  8 EA  145.00 1160.00 84.88 679.04 327.00  2616.00HEAT SHRINK TUB KIT

0029 7432000000-E 1722  48 EA  450.00 21600.00 487.50 23400.00 904.00  43392.002" RISER WITH TUBING

0030 7444000000-E 1725  1,250 LF  5.24 6550.00 5.10 6375.00 6.41  8012.50INDUCTIVE LOOP SAWCUT

0031 7456000000-E 1726  13,500 LF  1.48 19980.00 1.57 21195.00 1.50  20250.00LEAD-IN CABLE(********)
(14-2)

0032 7516000000-E 1730  103,500 LF  1.74 180090.00 2.08 215280.00 2.35  243225.00COMMUNICATIONS CABLE (** FIBER)
(24)

0033 7516000000-E 1730  800 LF  2.24 1792.00 2.20 1760.00 3.44  2752.00COMMUNICATIONS CABLE (** FIBER)
(48)

0034 7528000000-E 1730  13,700 LF  1.74 23838.00 1.98 27126.00 1.92  26304.00DROP CABLE

0035 7540000000-N 1731  35 EA  1524.70 53364.50 1685.31 58985.85 1457.00  50995.00SPLICE ENCLOSURE



FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

FULCHER ELECTRIC OF
FAYETTEVILLE INC

FAYETTEVILLE,  NC

ALS OF NORTH CAROLINA, INC. BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

SALISBURY,  NC MABLETON,  GA

MAR 13, 2017 02:45 PM CUMBERLAND 2:00 PM 2 /  8 002

50164.3.1 FEB 21 2017 C203954

TIP NO 0.000 MIU-5742

FED AID NO STATE FUNDED

SIGNALS.

0036 7541000000-N 1731  50 EA  1404.12 70206.00 1474.87 73743.50 1691.00  84550.00MOD SPLICE ENCLOSURE

0037 7566000000-N 1733  82 EA  102.50 8405.00 103.47 8484.54 64.15  5260.30DELINEATOR MARKER

0038 7575142200-N SP   3 EA  1200.00 3600.00 2715.25 8145.75 2735.00  8205.00NEW ELECTRICAL SERVICE

0039 7575160000-E 1734  2,100 LF  1.00 2100.00 0.50 1050.00 1.11  2331.00REM EXT COMM CABLE

0040 7575180000-N 1735  10 EA  264.00 2640.00 398.97 3989.70 70.00  700.00CABLE TRANSFER

0041 7684000000-N 1750  2 EA  1200.00 2400.00 911.71 1823.42 821.00  1642.00SIGNAL CABINET FOUNDATION

0042 7686000000-N 1752  55 EA  210.00 11550.00 229.85 12641.75 461.00  25355.00CONDUIT ENTR INTO EXT FOUND

0043 7687000000-N 1752  4 EA  485.00 1940.00 412.55 1650.20 758.00  3032.00MODIFY FOUND FOR CONTRLR CBNT

0044 7696000000-N 1751  98 EA  8551.55 838051.90 8903.89 872581.22 9370.00  918260.00CONTLR WITH CBNT (***************)
(2070E, 332 BASE MOUNTED)

0045 7696000000-N 1751  8 EA  8117.51 64940.08 8538.56 68308.48 9672.00  77376.00CONTLR WITH CBNT (***************)
(2070E, 336S POLE MOUNTED)

0046 7708000000-N 1751  2,137 EA  67.61 144482.57 73.79 157689.23 95.75  204617.75DETECTOR CARD (***********)
(2070L)

0047 7901000000-N 1753  295 EA  222.39 65605.05 275.19 81181.05 344.00  101480.00CABINET BASE EXTENDER

0048 7901010000-N 1753  2 EA  550.00 1100.00 585.48 1170.96 503.00  1006.00CABINET BASE ADAPTER

0049 7980000000-N SP   1 EA  14237.67 14237.67 13433.96 13433.96 14514.00  14514.00GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0050 7980000000-N SP   1 EA  8392.01 8392.01 8803.49 8803.49 8729.00  8729.00GENERIC SIGNAL ITEM (EA)
CCTV VIDEO SERVER

0051 7980000000-N SP   13 EA  2355.00 30615.00 2422.04 31486.52 2680.00  34840.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0052 7980000000-N SP   6 EA  1856.02 11136.12 1776.88 10661.28 1892.00  11352.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0053 7980000000-N SP   199 EA  9025.18 1796010.82 9442.76 1879109.24 9681.65  1926648.35GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET AND   AUX FILE (2070E, 332
BASE MOUNTED)

0054 7980000000-N SP   1 EA  8953.00 8953.00 9154.25 9154.25 9978.00  9978.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET AND   AUX FILE (2070E,
336S POLE MOUNTED)

0055 7980000000-N SP   1 EA  67000.00 67000.00 52156.23 52156.23 58668.00  58668.00GENERIC SIGNAL ITEM (EA)
CORE ETHERNET SWITCH

0056 7980000000-N SP   50 EA  4016.40 200820.00 3860.00 193000.00 4398.00  219900.00GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0057 7980000000-N SP   1 EA  13790.15 13790.15 13433.96 13433.96 14514.00  14514.00GENERIC SIGNAL ITEM (EA)
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0058 7980000000-N SP   3 EA  4068.00 12204.00 3524.44 10573.32 4925.00  14775.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0059 7980000000-N SP   311 EA  1123.50 349408.50 1297.36 403478.96 1123.00  349253.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0060 7980000000-N SP   10 EA  397.42 3974.20 423.42 4234.20 432.50  4325.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070-1E CPU MODULE

0061 7980000000-N SP   10 EA  1410.58 14105.80 1499.05 14990.50 1550.00  15500.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0062 7980000000-N SP   10 EA  41.60 416.00 40.14 401.40 38.00  380.00GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD
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SIGNALS.

0063 7980000000-N SP   8 EA  7451.00 59608.00 7887.76 63102.08 8058.00  64464.00GENERIC SIGNAL ITEM (EA)
FURNISH BASE MOUNT 332 CABINET

0064 7980000000-N SP   5 EA  2824.80 14124.00 3758.87 18794.35 3406.00  17030.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0065 7980000000-N SP   10 EA  835.37 8353.70 897.71 8977.10 918.00  9180.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0066 7980000000-N SP   10 EA  32.84 328.40 40.46 404.60 35.00  350.00GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0067 7980000000-N SP   20 EA  78.86 1577.20 75.82 1516.40 75.00  1500.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0068 7980000000-N SP   10 EA  1074.96 10749.60 1004.67 10046.70 1183.00  11830.00GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0069 7980000000-N SP   10 EA  27.60 276.00 32.36 323.60 26.30  263.00GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0070 7980000000-N SP   10 EA  26.28 262.80 31.15 311.50 25.00  250.00GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0071 7980000000-N SP   10 EA  24.34 243.40 29.37 293.70 23.20  232.00GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0072 7980000000-N SP   2 EA  8400.00 16800.00 7410.30 14820.60 7562.00  15124.00GENERIC SIGNAL ITEM (EA)
FURNISH POLE MOUNT 336 CABINET

0073 7980000000-N SP   20 EA  29.50 590.00 7.02 140.40 87.50  1750.00GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0074 7980000000-N SP   40 EA  19.25 770.00 9.12 364.80 16.80  672.00GENERIC SIGNAL ITEM (EA)
FURNISH ST-LC HYBRID JUMPERS

0075 7980000000-N SP   10 EA  63.96 639.60 74.84 748.40 65.20  652.00GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0076 7980000000-N SP   1 EA  12761.44 12761.44 14403.92 14403.92 14011.00  14011.00GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET AND CON- TROLLER

0077 7980000000-N SP   5 EA  10238.25 51191.25 10487.04 52435.20 4373.00  21865.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (OVERSIZED)

0078 7980000000-N SP   308 EA  1302.15 401062.20 1380.24 425113.92 991.00  305228.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (STANDARD)

0079 7980000000-N SP   1 EA  3319.17 3319.17 2984.84 2984.84 3323.00  3323.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0080 7980000000-N SP   1 EA  3001.42 3001.42 3620.18 3620.18 4298.00  4298.00GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0081 7980000000-N SP   1 EA  8488.70 8488.70 7580.97 7580.97 7840.00  7840.00GENERIC SIGNAL ITEM (EA)
NETWORK ETHERNET SWITCH

0082 7980000000-N SP   1 EA  25371.84 25371.84 26577.20 26577.20 29607.00  29607.00GENERIC SIGNAL ITEM (EA)
RACK CABINET

0083 7980000000-N SP   1 EA  8703.89 8703.89 8229.91 8229.91 9384.00  9384.00GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0084 7980000000-N SP   5 EA  3500.00 17500.00 2943.95 14719.75 1476.00  7380.00GENERIC SIGNAL ITEM (EA)
REMOVE AND REPLACE EXISTING WOOD SIGNAL POLE

0085 7980000000-N SP   25 EA  525.00 13125.00 148.83 3720.75 282.00  7050.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV ASSEMBLY

0086 7980000000-N SP   1 EA  1250.00 1250.00 392.56 392.56 338.00  338.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CABINET
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0087 7980000000-N SP   10 EA  1500.00 15000.00 676.42 6764.20 2284.00  22840.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CABINET AND FOUNDATION

0088 7980000000-N SP   43 EA  225.00 9675.00 173.59 7464.37 282.00  12126.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING WIRELESS RADIO AND ANTENNA

0089 7980000000-N SP   1 EA  7962.98 7962.98 8235.28 8235.28 8586.00  8586.00GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0090 7980000000-N SP   1 EA  3806.00 3806.00 5106.18 5106.18 2982.00  2982.00GENERIC SIGNAL ITEM (EA)
SPLICE CABINET

0091 7980000000-N SP   8 EA  915.00 7320.00 991.48 7931.84 745.00  5960.00GENERIC SIGNAL ITEM (EA)
VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)

0092 7980000000-N SP   12 EA  4256.50 51078.00 5111.47 61337.64 3568.00  42816.00GENERIC SIGNAL ITEM (EA)
WIRELESS ETHERNET RADIO SYSTEM

0093 7985000000-N SP  Lump Sum 14033.71 13849.05  14987.00GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0094 7985000000-N SP  Lump Sum 33600.00 133765.15  151726.00GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0095 7985000000-N SP  Lump Sum 74998.44 56908.69  64088.00GENERIC SIGNAL ITEM (LS)
NETWORK PERFORMANCE MANAGEMENT SOFTWARE

0096 7985000000-N SP  Lump Sum 43275.60 36205.10  34938.00GENERIC SIGNAL ITEM (LS)
TRAINING

0097 7985000000-N SP  Lump Sum 5892.55 705.93  22956.00GENERIC SIGNAL ITEM (LS)
UPGRADE CCTV SYSTEM SOFTWARE

0098 7985000000-N SP  Lump Sum 382694.00 387889.58  131658.00GENERIC SIGNAL ITEM (LS)
UPGRADE SIGNAL SYSTEM SOFTWARE

0099 7985000000-N SP  Lump Sum 104280.00 115961.70  116064.00GENERIC SIGNAL ITEM (LS)
VIDEO WALL SYSTEM

0100 7990000000-E SP   600 LF  3.00 1800.00 2.12 1272.00 1.15  690.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0101 7990000000-E SP   5,800 LF  2.00 11600.00 1.25 7250.00 4.25  24650.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

 

    TOTAL 6428191.76 TOTAL 7087636.53 TOTAL  7108622.75CONTRACT TOTAL

 

    SUB-TOTAL 6428191.76 SUB-TOTAL 7087636.53 SUB-TOTAL  7108622.75ROADWAY ITEMS



FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS,  FL   

MAR 13, 2017 02:45 PM CUMBERLAND 2:00 PM 5 /  8 002

50164.3.1 FEB 21 2017 C203954

TIP NO 0.000 MIU-5742

FED AID NO STATE FUNDED

SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 447000.00   MOBILIZATION

0002 4405000000-E 1110  325 SF  2.50 812.50   WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  150 SF  3.00 450.00   WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  2 EA  50.00 100.00   FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  100.00 200.00   PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  60 EA  5.00 300.00   DRUMS

0007 4435000000-N 1135  40 EA  2.50 100.00   CONES

0008 4445000000-E 1145  80 LF  5.00 400.00   BARRICADES (TYPE III)

0009 4450000000-N 1150  2,400 HR  40.00 96000.00   FLAGGER

0010 4480000000-N 1165  2 EA  100.00 200.00   TMA

0011 4510000000-N SP   1,200 HR  36.50 43800.00   LAW ENFORCEMENT

0012 4516000000-N 1180  40 EA  5.00 200.00   SKINNY DRUM

0013 7060000000-E 1705  5,800 LF  1.85 10730.00   SIGNAL CABLE

0014 7120000000-E 1705  17 EA  725.00 12325.00   VEHICLE SIGNAL HD (12", 3 SECT)

0015 7132000000-E 1705  10 EA  920.00 9200.00   VEHICLE SIGNAL HD (12", 4 SECT)

0016 7252000000-E 1710  38,200 LF  1.75 66850.00   MESSENGER CABLE (1/4")

0017 7279000000-E 1715  41,300 LF  0.60 24780.00   TRACER WIRE

0018 7300000000-E 1715  2,100 LF  5.40 11340.00   UNPAVED TRENCH (***********)
(1, 2")

0019 7300000000-E 1715  28,500 LF  6.45 183825.00   UNPAVED TRENCH (***********)
(2, 2")

0020 7301000000-E 1715  300 LF  26.00 7800.00   DIRECT DRILL (***********)
(1- 5" CONDUIT ENCASING 2 - 2" CONDUITS)

0021 7301000000-E 1715  400 LF  11.90 4760.00   DIRECT DRILL (***********)
(1,  2")

0022 7301000000-E 1715  10,300 LF  14.55 149865.00   DIRECT DRILL (***********)
(2, 2")

0023 7324000000-N 1716  53 EA  290.00 15370.00   JUNCTION BOX (STANDARD SIZE)

0024 7348000000-N 1716  133 EA  490.00 65170.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0025 7360000000-N 1720  2 EA  990.00 1980.00   WOOD POLE

0026 7372000000-N 1721  100 EA  460.00 46000.00   GUY ASSEMBLY

0027 7420000000-E 1722  26 EA  550.00 14300.00   2" RISER WITH WEATHERHEAD

0028 7430000000-N 1722  8 EA  97.00 776.00   HEAT SHRINK TUB KIT

0029 7432000000-E 1722  48 EA  615.00 29520.00   2" RISER WITH TUBING

0030 7444000000-E 1725  1,250 LF  7.25 9062.50   INDUCTIVE LOOP SAWCUT

0031 7456000000-E 1726  13,500 LF  1.30 17550.00   LEAD-IN CABLE(********)
(14-2)

0032 7516000000-E 1730  103,500 LF  2.00 207000.00   COMMUNICATIONS CABLE (** FIBER)
(24)

0033 7516000000-E 1730  800 LF  2.25 1800.00   COMMUNICATIONS CABLE (** FIBER)
(48)

0034 7528000000-E 1730  13,700 LF  2.00 27400.00   DROP CABLE

0035 7540000000-N 1731  35 EA  1810.00 63350.00   SPLICE ENCLOSURE
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0036 7541000000-N 1731  50 EA  1605.00 80250.00   MOD SPLICE ENCLOSURE

0037 7566000000-N 1733  82 EA  115.00 9430.00   DELINEATOR MARKER

0038 7575142200-N SP   3 EA  1330.00 3990.00   NEW ELECTRICAL SERVICE

0039 7575160000-E 1734  2,100 LF  0.45 945.00   REM EXT COMM CABLE

0040 7575180000-N 1735  10 EA  295.00 2950.00   CABLE TRANSFER

0041 7684000000-N 1750  2 EA  1525.00 3050.00   SIGNAL CABINET FOUNDATION

0042 7686000000-N 1752  55 EA  605.00 33275.00   CONDUIT ENTR INTO EXT FOUND

0043 7687000000-N 1752  4 EA  1055.00 4220.00   MODIFY FOUND FOR CONTRLR CBNT

0044 7696000000-N 1751  98 EA  10010.00 980980.00   CONTLR WITH CBNT (***************)
(2070E, 332 BASE MOUNTED)

0045 7696000000-N 1751  8 EA  10050.00 80400.00   CONTLR WITH CBNT (***************)
(2070E, 336S POLE MOUNTED)

0046 7708000000-N 1751  2,137 EA  135.00 288495.00   DETECTOR CARD (***********)
(2070L)

0047 7901000000-N 1753  295 EA  250.00 73750.00   CABINET BASE EXTENDER

0048 7901010000-N 1753  2 EA  300.00 600.00   CABINET BASE ADAPTER

0049 7980000000-N SP   1 EA  16655.00 16655.00   GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0050 7980000000-N SP   1 EA  8635.00 8635.00   GENERIC SIGNAL ITEM (EA)
CCTV VIDEO SERVER

0051 7980000000-N SP   13 EA  2030.00 26390.00   GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0052 7980000000-N SP   6 EA  2395.00 14370.00   GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0053 7980000000-N SP   199 EA  10615.00 2112385.00   GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET AND   AUX FILE (2070E, 332
BASE MOUNTED)

0054 7980000000-N SP   1 EA  10300.00 10300.00   GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET AND   AUX FILE (2070E,
336S POLE MOUNTED)

0055 7980000000-N SP   1 EA  66540.00 66540.00   GENERIC SIGNAL ITEM (EA)
CORE ETHERNET SWITCH

0056 7980000000-N SP   50 EA  4140.00 207000.00   GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0057 7980000000-N SP   1 EA  16655.00 16655.00   GENERIC SIGNAL ITEM (EA)
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0058 7980000000-N SP   3 EA  3460.00 10380.00   GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0059 7980000000-N SP   311 EA  1620.00 503820.00   GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0060 7980000000-N SP   10 EA  480.00 4800.00   GENERIC SIGNAL ITEM (EA)
FURNISH 2070-1E CPU MODULE

0061 7980000000-N SP   10 EA  1720.00 17200.00   GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0062 7980000000-N SP   10 EA  42.00 420.00   GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD
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0063 7980000000-N SP   8 EA  8960.00 71680.00   GENERIC SIGNAL ITEM (EA)
FURNISH BASE MOUNT 332 CABINET

0064 7980000000-N SP   5 EA  2905.00 14525.00   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0065 7980000000-N SP   10 EA  1020.00 10200.00   GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0066 7980000000-N SP   10 EA  38.00 380.00   GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0067 7980000000-N SP   20 EA  81.00 1620.00   GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0068 7980000000-N SP   10 EA  1555.00 15550.00   GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0069 7980000000-N SP   10 EA  29.00 290.00   GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0070 7980000000-N SP   10 EA  27.00 270.00   GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0071 7980000000-N SP   10 EA  25.00 250.00   GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0072 7980000000-N SP   2 EA  8410.00 16820.00   GENERIC SIGNAL ITEM (EA)
FURNISH POLE MOUNT 336 CABINET

0073 7980000000-N SP   20 EA  30.00 600.00   GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0074 7980000000-N SP   40 EA  19.00 760.00   GENERIC SIGNAL ITEM (EA)
FURNISH ST-LC HYBRID JUMPERS

0075 7980000000-N SP   10 EA  73.00 730.00   GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0076 7980000000-N SP   1 EA  16425.00 16425.00   GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET AND CON- TROLLER

0077 7980000000-N SP   5 EA  12050.00 60250.00   GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (OVERSIZED)

0078 7980000000-N SP   308 EA  1480.00 455840.00   GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (STANDARD)

0079 7980000000-N SP   1 EA  4015.00 4015.00   GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0080 7980000000-N SP   1 EA  4292.00 4292.00   GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0081 7980000000-N SP   1 EA  9115.00 9115.00   GENERIC SIGNAL ITEM (EA)
NETWORK ETHERNET SWITCH

0082 7980000000-N SP   1 EA  33965.00 33965.00   GENERIC SIGNAL ITEM (EA)
RACK CABINET

0083 7980000000-N SP   1 EA  10860.00 10860.00   GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0084 7980000000-N SP   5 EA  3085.00 15425.00   GENERIC SIGNAL ITEM (EA)
REMOVE AND REPLACE EXISTING WOOD SIGNAL POLE

0085 7980000000-N SP   25 EA  285.00 7125.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV ASSEMBLY

0086 7980000000-N SP   1 EA  575.00 575.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CABINET
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0087 7980000000-N SP   10 EA  1040.00 10400.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CABINET AND FOUNDATION

0088 7980000000-N SP   43 EA  575.00 24725.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING WIRELESS RADIO AND ANTENNA

0089 7980000000-N SP   1 EA  9960.00 9960.00   GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0090 7980000000-N SP   1 EA  4900.00 4900.00   GENERIC SIGNAL ITEM (EA)
SPLICE CABINET

0091 7980000000-N SP   8 EA  825.00 6600.00   GENERIC SIGNAL ITEM (EA)
VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)

0092 7980000000-N SP   12 EA  8205.00 98460.00   GENERIC SIGNAL ITEM (EA)
WIRELESS ETHERNET RADIO SYSTEM

0093 7985000000-N SP  Lump Sum 17450.00   GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0094 7985000000-N SP  Lump Sum 171415.00   GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0095 7985000000-N SP  Lump Sum 72405.00   GENERIC SIGNAL ITEM (LS)
NETWORK PERFORMANCE MANAGEMENT SOFTWARE

0096 7985000000-N SP  Lump Sum 47765.00   GENERIC SIGNAL ITEM (LS)
TRAINING

0097 7985000000-N SP  Lump Sum 6270.00   GENERIC SIGNAL ITEM (LS)
UPGRADE CCTV SYSTEM SOFTWARE

0098 7985000000-N SP  Lump Sum 499050.00   GENERIC SIGNAL ITEM (LS)
UPGRADE SIGNAL SYSTEM SOFTWARE

0099 7985000000-N SP  Lump Sum 114845.00   GENERIC SIGNAL ITEM (LS)
VIDEO WALL SYSTEM

0100 7990000000-E SP   600 LF  2.45 1470.00   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0101 7990000000-E SP   5,800 LF  1.50 8700.00   GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

 

    TOTAL 7994178.00   CONTRACT TOTAL

 

    SUB-TOTAL 7994178.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6428191.76   FULCHER ELECTRIC OF FAYETTEVILLE INC

     2  7087636.53   ALS OF NORTH CAROLINA, INC.

     3  7108622.75   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     4  7994178.00   TRAFFIC CONTROL DEVICES, INC.



I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

MAR 13, 2017 02:45 PM DAVIE 2:00 PM 1 /  4 003

53008.3.1 FEB 21 2017 C203929

TIP NO 6.357 MII-5765

FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2300000.00 1517375.21  MOBILIZATION

0002 0022000000-E 225  75,520 CY  7.75 585280.00 55.72 4207974.40  UNCLASSIFIED EXCAVATION

0003 0036000000-E 225  5,000 CY  14.00 70000.00 15.41 77050.00  UNDERCUT EXCAVATION

0004 0106000000-E 230  17,040 CY  11.00 187440.00 9.08 154723.20  BORROW EXCAVATION

0005 0156000000-E 250  106,490 SY  4.00 425960.00 2.64 281133.60  REMOVAL OF EXT ASPHALT PVMT

0006 0196000000-E 270  20,000 SY  2.10 42000.00 2.05 41000.00  GEOTEXTILE SOIL STABILIZATION

0007 0255000000-E SP   1,500 TON 32.00 48000.00 420.00 630000.00  GENERIC GRADING ITEM (TON)
AGGREGATE BASE COURSE FOR BACKFILL

0008 0318000000-E 300  60 TON 62.00 3720.00 34.96 2097.60  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  170 SY  4.00 680.00 2.83 481.10  FND CONDIT GEOTEXTILE

0010 0366000000-E 310  362 LF  62.00 22444.00 44.98 16282.76  15" RC PIPE CULV III

0011 1011000000-N 500 Lump Sum 2500000.00 4596934.00  FINE GRADING

0012 1099500000-E 505  5,500 CY  14.00 77000.00 15.41 84755.00  SHALLOW UNDERCUT

0013 1099700000-E 505  11,000 TON 31.00 341000.00 28.94 318340.00  CLASS IV SUBGRD STABILIZATION

0014 1110000000-E 510  500 TON 31.00 15500.00 28.94 14470.00  STABILIZER AGGREGATE

0015 1330000000-E 607  1,000 SY  10.00 10000.00 14.25 14250.00  INCIDENTAL MILLING

0016 1491000000-E 610  103,110 TON 47.00 4846170.00 51.47 5307071.70  ASP CONC BASE CRS B25.0C

0017 1503000000-E 610  27,320 TON 48.00 1311360.00 53.87 1471728.40  ASP CONC INTR CRS I19.0C

0018 1508000000-E 610  53,170 TON 48.00 2552160.00 52.72 2803122.40  ASP CONC INTR CRS I19.0D

0019 1523000000-E 610  13,130 TON 47.00 617110.00 54.59 716766.70  ASP CONC SURF CRS S9.5C

0020 1524200000-E 610  51,080 TON 48.00 2451840.00 52.57 2685275.60  ASP CONC SURF CRS S9.5D

0021 1575000000-E 620  9,020 TON 350.00 3157000.00 343.64 3099632.80  ASP FOR PLANT MIX

0022 1577000000-E 620  2,915 TON 500.00 1457500.00 514.80 1500642.00  POLYM MOD ASP BNDR FOR PLT MIX

0023 1840000000-E 665  134,000 LF  0.12 16080.00 0.07 9380.00  MILLED RUMBLE STRIPS

0024 1891000000-E SP   3,050 SY  865.00 2638250.00 572.00 1744600.00  GENERIC PAVING ITEM (SY)
8" CONTINUOUSLY REINFORCED CONCRETE PAVEMENT
REPAIR

0025 1891500000-N SP  Lump Sum 120000.00 465000.00  GENERIC PAVING ITEM (LS)
10" CONCRETE SLEEPER SLAB

0026 2099000000-E 816  34,200 LF  8.45 288990.00 9.30 318060.00  SHOULDER DRAIN

0027 2110000000-E 816  34,200 LF  1.50 51300.00 1.65 56430.00  4" SHOULDER DRAIN PIPE

0028 2121000000-E 816  2,800 LF  9.50 26600.00 10.45 29260.00  4" OUTLET PIPE FOR SHDR DRN

0029 2132000000-N 816  90 EA  445.00 40050.00 489.50 44055.00  CONC PAD SHLDR DRN OUTLET

0030 2190000000-N 828  4 EA  1900.00 7600.00 3522.75 14091.00  TEMP STL PLT COVER FOR MDS

0031 2286000000-N 840  4 EA  4100.00 16400.00 3692.74 14770.96  MASNRY DRAINAGE STRUCT

0032 2308000000-E 840 0.9 LF  1100.00 990.00 391.42 352.28  MASNRY DRAINAGE STRUCT

0033 2365000000-N 840  4 EA  1000.00 4000.00 821.98 3287.92  FRAME W/2GRTS 840.22 STD

0034 2815000000-N 858  3 EA  1750.00 5250.00 1100.00 3300.00  ADJ DROP INLETS

0035 3030000000-E 862 18,912.5 LF  14.05 265720.63 15.46 292387.25  STL BM GUARDRAIL

0036 3150000000-N 862  20 EA  75.00 1500.00 82.50 1650.00  ADDIT GUARDRAIL POSTS

0037 3210000000-N 862  23 EA  500.00 11500.00 550.00 12650.00  GR ANCHOR TYPE CAT-1



I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

MAR 13, 2017 02:45 PM DAVIE 2:00 PM 2 /  4 003

53008.3.1 FEB 21 2017 C203929

TIP NO 6.357 MII-5765

FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

0038 3270000000-N SP   24 EA  1750.00 42000.00 1925.00 46200.00  GR ANCHOR TYPE 350

0039 3285000000-N SP   8 EA  1700.00 13600.00 1870.00 14960.00  GR ANCHOR TYPE M-350

0040 3319000000-N 862  16 EA  1700.00 27200.00 1870.00 29920.00  GR ANCHOR TYPE B-83

0041 3347000000-E 864  1,000 LF  3.00 3000.00 3.30 3300.00  REMOVE & RESET GUIDERAIL

0042 3360000000-E 863  20,551 LF  0.50 10275.50 0.55 11303.05  REMOVE EXISTING GUARDRAIL

0043 3365000000-E 863  3,000 LF  1.50 4500.00 1.65 4950.00  REMOVE EXISTING GUIDERAIL

0044 3389200000-E 865  3,000 LF  7.50 22500.00 8.53 25590.00  CABLE GUIDERAIL

0045 3389500000-N 865  10 EA  25.00 250.00 27.50 275.00  ADDITIONAL GUIDERAIL POSTS

0046 3389600000-N 865  12 EA  1600.00 19200.00 1760.00 21120.00  CBL GUIDERAIL ANCH UNIT

0047 3595000000-E 869  1,000 LF  3.00 3000.00 3.30 3300.00  RELAPPING GUARDRAIL

0048 3656000000-E 876  300 SY  5.00 1500.00 2.83 849.00  GEOTEXTILE FOR DRAINGE

0049 4400000000-E 1110  1,677 SF  7.00 11739.00 7.70 12912.90  WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  712 SF  8.50 6052.00 8.18 5824.16  WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  100 SF  6.00 600.00 6.60 660.00  WORK ZONE SIGNS (BARR)

0052 4415000000-N 1115  4 EA  3700.00 14800.00 4873.14 19492.56  FLASHING ARROW BOARD

0053 4420000000-N 1120  10 EA  12000.00 120000.00 9159.15 91591.50  PORTABLE CHANGE MSG SIGN

0054 4430000000-N 1130  264 EA  75.00 19800.00 48.73 12864.72  DRUMS

0055 4435000000-N 1135  50 EA  48.00 2400.00 19.96 998.00  CONES

0056 4445000000-E 1145  72 LF  20.00 1440.00 22.00 1584.00  BARRICADES (TYPE III)

0057 4465000000-N 1160  2 EA  5500.00 11000.00 6050.00 12100.00  TEMPORARY CRASH CUSHIONS

0058 4470000000-N 1160  29 EA  1600.00 46400.00 1760.00 51040.00  RESET CRASH CUSHION

0059 4480000000-N 1165  4 EA  7400.00 29600.00 14091.00 56364.00  TMA

0060 4485000000-E 1170  15,100 LF  17.00 256700.00 18.70 282370.00  PORT CONC BARRIER

0061 4500000000-E 1170  79,600 LF  2.50 199000.00 2.75 218900.00  RESET PORT CONC BARRIER

0062 4510000000-N SP   352 HR  40.00 14080.00 71.50 25168.00  LAW ENFORCEMENT

0063 4516000000-N 1180  200 EA  55.00 11000.00 32.29 6458.00  SKINNY DRUM

0064 4650000000-N 1251  1,653 EA  7.00 11571.00 7.70 12728.10  TEMP RAISED PVMT MRKS

0065 4775000000-E 1205  13,620 LF  1.95 26559.00 2.15 29283.00  6" COLD APPL PLSTIC LINES TYPE **
(IV)

0066 4815000000-E 1205  608,107 LF  0.25 152026.75 0.28 170269.96  PAINT PVMT MARKINGS 6"

0067 4825000000-E 1205  13,330 LF  0.50 6665.00 0.55 7331.50  PAINT PVMT MARKINGS 12"

0068 4845000000-N 1205  30 EA  65.00 1950.00 71.50 2145.00  PAINT PVT MKG SYMBOL

0069 4847100000-E 1205  175,000 LF  0.89 155750.00 0.98 171500.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0070 4847120000-E 1205  4,000 LF  1.80 7200.00 1.98 7920.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0071 4855000000-E 1205  183,719 LF  0.44 80836.36 0.48 88185.12  LINE REMOVAL 6" WIDE

0072 4865000000-E 1205  3,520 LF  0.87 3062.40 0.96 3379.20  LINE REMOVAL 12" WIDE

0073 4875000000-N 1205  9 EA  50.00 450.00 55.00 495.00  REMOVAL OF SYMBL & CHARAC

0074 4905000000-N 1253  900 EA  24.45 22005.00 30.25 27225.00  SNOWPLB PVMT MRKER

0075 6000000000-E 1605  13,420 LF  1.55 20801.00 1.71 22948.20  TEMPORARY SILT FENCE



I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

MAR 13, 2017 02:45 PM DAVIE 2:00 PM 3 /  4 003

53008.3.1 FEB 21 2017 C203929

TIP NO 6.357 MII-5765

FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

0076 6006000000-E 1610  100 TON 65.00 6500.00 59.52 5952.00  EROS CONTRL STONE CL A

0077 6009000000-E 1610  1,350 TON 60.00 81000.00 44.96 60696.00  EROS CONTRL STONE CL B

0078 6012000000-E 1610  675 TON 51.00 34425.00 37.73 25467.75  SEDIMENT CONTROL STONE

0079 6015000000-E 1615 65.5 ACR 1100.00 72050.00 1210.00 79255.00  TEMPORARY MULCHING

0080 6018000000-E 1620  3,100 LB  0.10 310.00 0.11 341.00  SEED FOR TEMP SEEDING

0081 6021000000-E 1620 15.5 TON 100.00 1550.00 110.00 1705.00  FERT FOR TEMP SEEDING

0082 6024000000-E 1622  775 LF  15.00 11625.00 31.33 24280.75  TEMPORARY SLOPE DRAINS

0083 6029000000-E SP   200 LF  4.00 800.00 4.40 880.00  SAFETY FENCE

0084 6030000000-E 1630  1,530 CY  11.00 16830.00 8.48 12974.40  SILT EXCAVATION

0085 6036000000-E 1631  70,000 SY  1.00 70000.00 1.10 77000.00  MATTING FOR EROS CONTROL

0086 6037000000-E SP   100 SY  8.00 800.00 8.80 880.00  COIR FIBER MAT

0087 6071012000-E SP   3,450 LF  6.00 20700.00 6.60 22770.00  COIR FIBER WATTLE

0088 6071030000-E 1640  425 LF  3.50 1487.50 3.85 1636.25  COIR FIBER BAFFLE

0089 6084000000-E 1660  45 ACR 1600.00 72000.00 1760.00 79200.00  SEEDING AND MULCHING

0090 6087000000-E 1660  42 ACR 150.00 6300.00 165.00 6930.00  MOWING

0091 6090000000-E 1661  1,000 LB  2.00 2000.00 2.20 2200.00  SEED FOR REPAIR SEEDING

0092 6093000000-E 1661  2 TON 1000.00 2000.00 1100.00 2200.00  FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  1,125 LB  3.00 3375.00 3.30 3712.50  SEED FOR SUPP SEEDING

0094 6108000000-E 1665 33.75 TON 575.00 19406.25 632.50 21346.88  FERTILIZER TOPDRESSING

0095 6114500000-N 1667  85 MHR 80.00 6800.00 88.00 7480.00  SPECIALIZED HAND MOWING

0096 6117000000-N SP   100 EA  50.00 5000.00 55.00 5500.00  RESPONSE FOR EROS CONTROL

0097 6132000000-N SP   6 EA  400.00 2400.00 1598.08 9588.48  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0120 0163000000-E 250  8,000 SY  25.00 200000.00 20.39 163120.00  REMOVAL OF EXT CONC PVMT

STRUCTURE ITEMS

0098 8161000000-E 420  25,786 SF  0.65 16760.90 0.72 18565.92  GROOVING BRIDGE FLOORS

0099 8296000000-N 442 Lump Sum 60000.00 66000.00  POLLUTION CONTROL

0100 8559000000-E SP   12 SY  150.00 1800.00 165.00 1980.00  SURFACE PREP, CLASS II

0101 8566000000-E SP   12 SY  500.00 6000.00 550.00 6600.00  SURFACE PREP, CLASS III

0102 8664000000-E SP   84 CF  900.00 75600.00 990.00 83160.00  SHOTCRETE REPAIRS

0103 8678000000-E SP   115 LF  275.00 31625.00 302.50 34787.50  EPOXY RESIN INJECTION

0104 8685000000-E SP   6 SF  600.00 3600.00 660.00 3960.00  EPOXY MORTAR REPAIR

0105 8692000000-N SP  Lump Sum 54000.00 19250.00  FOAM JOINT SEALS

0106 8860000000-N SP  Lump Sum 50000.00 16500.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #61

0107 8860000000-N SP  Lump Sum 50000.00 16500.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #62

0108 8860000000-N SP  Lump Sum 50000.00 16500.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #74

0109 8860000000-N SP  Lump Sum 50000.00 16500.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #75



I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

MAR 13, 2017 02:45 PM DAVIE 2:00 PM 4 /  4 003

53008.3.1 FEB 21 2017 C203929

TIP NO 6.357 MII-5765

FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

0110 8860000000-N SP  Lump Sum 45000.00 1100.00  GENERIC STRUCTURE ITEM (LS)
VOLUMERIC MIXER

0111 8881000000-E SP   138 CY  1800.00 248400.00 1980.00 273240.00  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVERLAY-VES

0112 8882000000-E SP   4 CF  75.00 300.00 82.50 330.00  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0113 8882000000-E SP   82 CF  250.00 20500.00 275.00 22550.00  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0114 8892000000-E SP   326 SF  20.00 6520.00 22.00 7172.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0115 8892000000-E SP   1,276 SF  28.00 35728.00 30.80 39300.80  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0116 8893000000-E SP   3,108 SY  42.00 130536.00 46.20 143589.60  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0117 8893000000-E SP   3,108 SY  26.00 80808.00 28.60 88888.80  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MODIFIED CONCRETE
OVERLAY-VES

0118 8893000000-E SP   3,108 SY  17.00 52836.00 18.70 58119.60  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0119 8897000000-N SP   144 EA  600.00 86400.00 660.00 95040.00  GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARING PLATES
WITH HRCSA

 

    TOTAL 29690680.29 TOTAL 35698636.08  CONTRACT TOTAL

 

    SUB-TOTAL 28534266.39 SUB-TOTAL 34669001.86  ROADWAY ITEMS

    SUB-TOTAL 1156413.90 SUB-TOTAL 1029634.22  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  29690680.29   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  35698636.08   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 1 /  17 004

40373.3.3 FEB 21 2017 C203661

TIP NO 2.382 MIU-4910A, U-4910B

FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 975000.00 1000000.00  1368000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 120000.00 100000.00  350000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 300000.00 2150000.00  850000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 2500.00 5000.00 100.00 200.00 5000.00  10000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2000.00 2000.00 3000.00 3000.00 1500.00  1500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  68,900 CY  9.80 675220.00 8.00 551200.00 12.00  826800.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 35715.00 30000.00  75000.00REINF BRG APPR **********
(147+70 -L-)

0008 0036000000-E 225  1,700 CY  5.65 9605.00 10.00 17000.00 15.00  25500.00UNDERCUT EXCAVATION

0009 0106000000-E 230  104,500 CY  8.25 862125.00 9.00 940500.00 11.00  1149500.00BORROW EXCAVATION

0010 0127000000-N SP   4 EA  1575.00 6300.00 1500.00 6000.00 2000.00  8000.00EMBM'T SETTLEMENT GAUGE

0011 0134000000-E 240  960 CY  1.80 1728.00 7.00 6720.00 8.00  7680.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  170 LF  1.80 306.00 3.00 510.00 8.00  1360.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  7,430 SY  4.50 33435.00 4.00 29720.00 4.00  29720.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,960 SY  3.35 26666.00 3.00 23880.00 2.50  19900.00BREAKING OF EXT ASPH PVMT

0015 0195000000-E 265  1,200 CY  36.00 43200.00 30.00 36000.00 40.00  48000.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  9,350 SY  1.75 16362.50 2.50 23375.00 3.00  28050.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   3,900 SF  56.00 218400.00 32.00 124800.00 50.00  195000.00TEMPORARY SHORING

0018 0318000000-E 300  1,664 TON 38.00 63232.00 40.00 66560.00 35.00  58240.00FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  6,002 SY  1.75 10503.50 2.50 15005.00 3.55  21307.10FND CONDIT GEOTEXTILE

0020 0366000000-E 310  1,060 LF  38.00 40280.00 35.00 37100.00 50.00  53000.0015" RC PIPE CULV III

0021 0372000000-E 310  120 LF  43.00 5160.00 40.00 4800.00 55.00  6600.0018" RC PIPE CULV III

0022 0378000000-E 310  264 LF  54.00 14256.00 55.00 14520.00 60.00  15840.0024" RC PIPE CULV III

0023 0384000000-E 310  624 LF  74.00 46176.00 75.00 46800.00 70.00  43680.0030" RC PIPE CULV III

0024 0390000000-E 310  192 LF  92.00 17664.00 90.00 17280.00 85.00  16320.0036" RC PIPE CULV III

0025 0402000000-E 310  176 LF  140.00 24640.00 175.00 30800.00 130.00  22880.0048" RC PIPE CULV III

0026 0448200000-E 310  7,228 LF  37.00 267436.00 45.00 325260.00 50.00  361400.0015" RCP CULV CLASS IV

0027 0448300000-E 310  1,412 LF  43.00 60716.00 55.00 77660.00 55.00  77660.0018" RCP CULV CLASS IV

0028 0448400000-E 310  984 LF  56.00 55104.00 75.00 73800.00 65.00  63960.0024" RCP CULV CLASS IV

0029 0448500000-E 310  1,228 LF  79.00 97012.00 85.00 104380.00 75.00  92100.0030" RCP CULV CLASS IV

0030 0448600000-E 310  88 LF  95.00 8360.00 110.00 9680.00 135.00  11880.0036" RCP CULV CLASS IV

0031 0576000000-E 310  64 LF  164.00 10496.00 180.00 11520.00 50.00  3200.00**" CS PIPE CULV *****"
(48", 0.109")

0032 0582000000-E 310  276 LF  38.00 10488.00 45.00 12420.00 40.00  11040.0015" CS PIPE CULV 0.064"

0033 0588000000-E 310  40 LF  49.00 1960.00 55.00 2200.00 45.00  1800.0018" CS PIPE CULV 0.064"

0034 0594000000-E 310  44 LF  59.00 2596.00 75.00 3300.00 50.00  2200.0024" CS PIPE CULV 0.064"

0035 0600000000-E 310  56 LF  78.00 4368.00 85.00 4760.00 55.00  3080.0030" CS PIPE CULV 0.079"

0036 0636000000-E 310  6 EA  300.00 1800.00 500.00 3000.00 450.00  2700.00**" CS ELBOW *****" THICK
(15", 0.064")

0037 0636000000-E 310  1 EA  352.00 352.00 500.00 500.00 450.00  450.00**" CS ELBOW *****" THICK
(18", 0.064")
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0038 0636000000-E 310  2 EA  415.00 830.00 750.00 1500.00 500.00  1000.00**" CS ELBOW *****" THICK
(24", 0.064")

0039 0636000000-E 310  2 EA  925.00 1850.00 2000.00 4000.00 750.00  1500.00**" CS ELBOW *****" THICK
(48", 0.109")

0040 0654000000-E 310  72 LF  190.00 13680.00 300.00 21600.00 450.00  32400.00***X***"CSP ARCH CULV *****
(73" X 55", 0.079")

0041 0995000000-E 340  2,534 LF  22.00 55748.00 8.00 20272.00 20.00  50680.00PIPE REMOVAL

0042 1011000000-N 500 Lump Sum 250000.00 350000.00  950000.00FINE GRADING

0043 1099500000-E 505  2,900 CY  14.15 41035.00 10.00 29000.00 15.00  43500.00SHALLOW UNDERCUT

0044 1099700000-E 505  6,950 TON 26.75 185912.50 20.00 139000.00 25.00  173750.00CLASS IV SUBGRD STABILIZATION

0045 1121000000-E 520  31,600 TON 29.00 916400.00 25.00 790000.00 28.00  884800.00AGGREGATE BASE COURSE

0046 1220000000-E 545  2,000 TON 42.00 84000.00 60.00 120000.00 26.00  52000.00INCIDENTAL STONE BASE

0047 1275000000-E 600  420 GAL 5.00 2100.00 3.00 1260.00 12.00  5040.00PRIME COAT

0048 1297000000-E 607  8,510 SY  3.50 29785.00 3.50 29785.00 6.00  51060.00MILL ASP PVMT *****" DTH
(1-1/2")

0049 1330000000-E 607  1,200 SY  8.00 9600.00 10.00 12000.00 12.50  15000.00INCIDENTAL MILLING

0050 1489000000-E 610  8,890 TON 53.00 471170.00 50.00 444500.00 51.00  453390.00ASP CONC BASE CRS B25.0B

0051 1498000000-E 610  17,870 TON 47.85 855079.50 50.00 893500.00 51.00  911370.00ASP CONC INTR CRS I19.0B

0052 1519000000-E 610  14,860 TON 50.35 748201.00 50.00 743000.00 51.00  757860.00ASP CONC SURF CRS S9.5B

0053 1575000000-E 620  2,145 TON 355.00 761475.00 350.00 750750.00 340.00  729300.00ASP FOR PLANT MIX

0054 1693000000-E 654  2,624 TON 110.00 288640.00 100.00 262400.00 184.04  482920.96ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  123 EA  200.00 24600.00 200.00 24600.00 200.00  24600.00RIGHT OF WAY MARKERS

0056 2022000000-E 815  230 CY  25.00 5750.00 20.00 4600.00 11.72  2695.60SUBDRAIN EXCAVATION

0057 2033000000-E 815  170 CY  50.00 8500.00 75.00 12750.00 46.25  7862.50SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  1,000 LF  13.00 13000.00 8.00 8000.00 4.27  4270.006" PERF SUBDRN PIPE

0059 2070000000-N 815  3 EA  350.00 1050.00 300.00 900.00 237.58  712.74SUBDRN PIPE OUTLET

0060 2077000000-E 815  18 LF  40.00 720.00 30.00 540.00 18.15  326.706" OUTLET PIPE

0061 2209000000-E 838  18 CY  380.00 6840.00 1000.00 18000.00 1200.00  21600.00ENDWALLS

0062 2253000000-E 840 9.839 CY  540.00 5313.06 1250.00 12298.75 1100.00  10822.90PIPE COLLARS

0063 2286000000-N 840  152 EA  1930.00 293360.00 1650.00 250800.00 1300.00  197600.00MASNRY DRAINAGE STRUCT

0064 2308000000-E 840 71.6 LF  285.00 20406.00 250.00 17900.00 500.00  35800.00MASNRY DRAINAGE STRUCT

0065 2364000000-N 840  12 EA  620.00 7440.00 600.00 7200.00 750.00  9000.00FRAME W/2GRTS 840.16 STD

0066 2366000000-N 840  7 EA  565.00 3955.00 500.00 3500.00 750.00  5250.00FRAME W/2GRTS 840.24 STD

0067 2367000000-N 840  10 EA  685.00 6850.00 500.00 5000.00 750.00  7500.00FRAME W/2GRTS 840.29 STD

0068 2374000000-N 840  12 EA  660.00 7920.00 600.00 7200.00 800.00  9600.00FRAME-GRT-HD 840.03 **
(E)

0069 2374000000-N 840  54 EA  685.00 36990.00 600.00 32400.00 800.00  43200.00FRAME-GRT-HD 840.03 **
(F)

0070 2374000000-N 840  53 EA  685.00 36305.00 600.00 31800.00 800.00  42400.00FRAME-GRT-HD 840.03 **
(G)

0071 2396000000-N 840  5 EA  490.00 2450.00 450.00 2250.00 650.00  3250.00FRAME W/COVER STD 840.54

0072 2451000000-N 852  16 EA  735.00 11760.00 600.00 9600.00 1200.00  19200.00CONC TRANS SECT FOR DROP INLET
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0073 2538000000-E 846  6,520 LF  21.00 136920.00 16.25 105950.00 16.50  107580.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0074 2542000000-E 846  8,270 LF  19.10 157957.00 12.00 99240.00 14.00  115780.001'-6" CONC CURB & GUTTER

0075 2549000000-E 846  25,180 LF  23.35 587953.00 15.00 377700.00 16.25  409175.002'-6" CONC CURB & GUTTER

0076 2591000000-E 848  12,680 SY  42.15 534462.00 30.15 382302.00 33.75  427950.004" CONCRETE SIDEWALK

0077 2605000000-N 848  51 EA  1330.00 67830.00 1200.00 61200.00 1300.00  66300.00CONCRETE CURB RAMP

0078 2612000000-E 848  1,310 SY  58.00 75980.00 46.50 60915.00 47.00  61570.006" CONCRETE DRIVEWAY

0079 2619000000-E 850  160 SY  58.00 9280.00 72.00 11520.00 50.00  8000.004" CONCRETE PAVED DITCH

0080 2647000000-E 852  1,820 SY  79.00 143780.00 55.00 100100.00 51.00  92820.005" MONO CONC ISLANDS (SURF MTD)

0081 2655000000-E 852  3,110 SY  65.00 202150.00 50.25 156277.50 50.00  155500.005" MONO CONC ISLDS (KEY IN)

0082 2738000000-E SP   540 SY  72.00 38880.00 81.00 43740.00 60.00  32400.00GENERIC PAVING ITEM (SY)
6" CONCRETE PAVED DITCH

0083 2800000000-N 858  2 EA  1310.00 2620.00 750.00 1500.00 820.00  1640.00ADJ CATCH BASINS

0084 2860000000-N 859  1 EA  3070.00 3070.00 2000.00 2000.00 1300.00  1300.00CONVERT CB TO JB

0085 3030000000-E 862  2,875 LF  16.00 46000.00 16.00 46000.00 16.00  46000.00STL BM GUARDRAIL

0086 3045000000-E 862  125 LF  17.00 2125.00 17.50 2187.50 17.50  2187.50SBGR SHOP CURVED

0087 3150000000-N 862  20 EA  13.00 260.00 13.00 260.00 13.00  260.00ADDIT GUARDRAIL POSTS

0088 3210000000-N 862  6 EA  500.00 3000.00 500.00 3000.00 500.00  3000.00GR ANCHOR TYPE CAT-1

0089 3215000000-N 862  4 EA  1510.00 6040.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0090 3270000000-N SP   8 EA  1900.00 15200.00 1900.00 15200.00 1900.00  15200.00GR ANCHOR TYPE 350

0091 3360000000-E 863  425 LF  1.00 425.00 1.00 425.00 1.00  425.00REMOVE EXISTING GUARDRAIL

0092 3380000000-E 862  225 LF  9.80 2205.00 9.75 2193.75 9.75  2193.75TEMP STL BM GUARDRAIL

0093 3387000000-N 862  1 EA  327.00 327.00 325.00 325.00 325.00  325.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0094 3389100000-N SP   2 EA  1100.00 2200.00 1100.00 2200.00 1100.00  2200.00TEMP GDRL ANCH UNITS 350

0095 3575000000-E SP   730 LF  68.00 49640.00 67.50 49275.00 67.50  49275.00GENERIC FENCING ITEM (LF)
DECORATIVE FENCE

0096 3628000000-E 876  430 TON 48.00 20640.00 55.00 23650.00 40.00  17200.00RIP RAP, CLASS I

0097 3649000000-E 876  710 TON 48.00 34080.00 55.00 39050.00 40.00  28400.00RIP RAP, CLASS B

0098 3656000000-E 876  6,260 SY  2.00 12520.00 3.00 18780.00 2.50  15650.00GEOTEXTILE FOR DRAINGE

0099 4072000000-E 903  1,563 LF  5.00 7815.00 5.05 7893.15 7.00  10941.00SUPPORT, 3-LB STL U-CHAN

0100 4102000000-N 904  113 EA  62.00 7006.00 62.00 7006.00 75.00  8475.00SIGN ERECTION, TYPE E

0101 4108000000-N 904  1 EA  95.00 95.00 95.00 95.00 200.00  200.00SIGN ERECTION, TYPE F

0102 4155000000-N 907  42 EA  5.00 210.00 5.00 210.00 3.00  126.00DISPOSE SIGN SYST U-CHAN

0103 4158000000-N 907  1 EA  5.00 5.00 5.00 5.00 3.00  3.00DISPOSE SIGN SYST WOOD

0104 4400000000-E 1110  392 SF  6.00 2352.00 5.75 2254.00 7.00  2744.00WORK ZONE SIGNS (STAT)

0105 4405000000-E 1110  197 SF  8.00 1576.00 8.75 1723.75 8.50  1674.50WORK ZONE SIGNS (PORT)

0106 4410000000-E 1110  130 SF  6.00 780.00 5.95 773.50 6.50  845.00WORK ZONE SIGNS (BARR)

0107 4415000000-N 1115  2 EA  2400.00 4800.00 4500.00 9000.00 2000.00  4000.00FLASHING ARROW BOARD

0108 4420000000-N 1120  2 EA  9500.00 19000.00 9450.00 18900.00 8600.00  17200.00PORTABLE CHANGE MSG SIGN

0109 4430000000-N 1130  485 EA  41.00 19885.00 65.00 31525.00 60.16  29177.60DRUMS
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0110 4435000000-N 1135  150 EA  16.00 2400.00 25.00 3750.00 26.75  4012.50CONES

0111 4445000000-E 1145  324 LF  18.00 5832.00 18.00 5832.00 20.00  6480.00BARRICADES (TYPE III)

0112 4450000000-N 1150  1,520 HR  30.00 45600.00 25.00 38000.00 21.00  31920.00FLAGGER

0113 4465000000-N 1160  2 EA  5000.00 10000.00 5000.00 10000.00 4200.00  8400.00TEMPORARY CRASH CUSHIONS

0114 4470000000-N 1160  2 EA  1000.00 2000.00 1000.00 2000.00 1850.00  3700.00RESET CRASH CUSHION

0115 4480000000-N 1165  2 EA  16500.00 33000.00 10000.00 20000.00 28000.00  56000.00TMA

0116 4485000000-E 1170  2,890 LF  17.00 49130.00 16.95 48985.50 16.99  49101.10PORT CONC BARRIER

0117 4500000000-E 1170  1,672 LF  3.00 5016.00 3.00 5016.00 3.50  5852.00RESET PORT CONC BARRIER

0118 4510000000-N SP   160 HR  42.00 6720.00 45.00 7200.00 35.00  5600.00LAW ENFORCEMENT

0119 4516000000-N 1180  100 EA  27.00 2700.00 75.00 7500.00 51.26  5126.00SKINNY DRUM

0120 4650000000-N 1251  745 EA  3.00 2235.00 13.00 9685.00 13.00  9685.00TEMP RAISED PVMT MRKS

0121 4685000000-E 1205  7,962 LF  0.65 5175.30 0.56 4458.72 0.56  4458.72THERMO PVT MKG LINES 4"90

0122 4686000000-E 1205  16,761 LF  0.68 11397.48 0.62 10391.82 0.62  10391.82THERMO PVT MKG LINES 4"120

0123 4695000000-E 1205  3,123 LF  1.25 3903.75 1.00 3123.00 1.00  3123.00THERMO PVT MKG LINES 8"90 MILS

0124 4697000000-E 1205  1,362 LF  1.40 1906.80 1.50 2043.00 1.50  2043.00THERMO PVT MKG LINE 8"120 MILS

0125 4700000000-E 1205  333 LF  3.05 1015.65 3.00 999.00 3.00  999.0012"WIDE THERMO 90 MILS

0126 4702000000-E 1205  1,410 LF  3.05 4300.50 4.50 6345.00 4.50  6345.0012"WIDE THERMO 120 MILS

0127 4710000000-E 1205  451 LF  4.50 2029.50 9.00 4059.00 9.00  4059.0024"WIDE THERMO 120 MILS

0128 4721000000-E 1205  16 EA  100.00 1600.00 140.00 2240.00 140.00  2240.00THERMO PVT MKG CHARACTER 120

0129 4725000000-E 1205  116 EA  75.00 8700.00 155.00 17980.00 155.00  17980.00THERMO PVT SYMBOL 90MILS

0130 4770000000-E 1205  1,938 LF  7.00 13566.00 8.50 16473.00 8.50  16473.004" COLD APPL PLSTIC LINES TYPE **
(III)

0131 4785000000-E 1205  355 LF  18.00 6390.00 22.00 7810.00 22.00  7810.0012" COLD PLSTIC LINES TYPE **
(III)

0132 4810000000-E 1205  90,302 LF  0.16 14448.32 0.14 12642.28 0.14  12642.28PAINT PVMT MARKINGS 4"

0133 4820000000-E 1205  1,527 LF  0.40 610.80 0.30 458.10 0.30  458.10PAINT PVMT MARKINGS 8"

0134 4835000000-E 1205  415 LF  2.00 830.00 3.00 1245.00 3.00  1245.00PAINT PVT MKG LINES 24"

0135 4840000000-N 1205  12 EA  50.00 600.00 45.00 540.00 45.00  540.00PAINT PVT MKG CHARACTER

0136 4845000000-N 1205  177 EA  20.00 3540.00 65.00 11505.00 65.00  11505.00PAINT PVT MKG SYMBOL

0137 4900000000-N 1251  314 EA  5.00 1570.00 11.00 3454.00 11.00  3454.00PERM RAISED PVMT MARKERS

0138 5325800000-E 1510  560 LF  53.00 29680.00 60.00 33600.00 102.00  57120.008" WATER LINE

0139 5326200000-E 1510  40 LF  126.00 5040.00 135.00 5400.00 112.00  4480.0012" WATER LINE

0140 5326600000-E 1510  4,238 LF  77.00 326326.00 85.00 360230.00 138.00  584844.0016" WATER LINE

0141 5546000000-E 1515  2 EA  1440.00 2880.00 1500.00 3000.00 1900.00  3800.008" VALVE

0142 5558000000-E 1515  1 EA  2860.00 2860.00 2500.00 2500.00 3300.00  3300.0012" VALVE

0143 5558600000-E 1515  4 EA  5100.00 20400.00 7500.00 30000.00 6000.00  24000.0016" VALVE

0144 5648000000-N 1515  17 EA  870.00 14790.00 2000.00 34000.00 900.00  15300.00RELOCATE WATER METER

0145 5649000000-N 1515  1 EA  4045.00 4045.00 3500.00 3500.00 1200.00  1200.00RECONNECT WATER METER

0146 5656310000-E 1515  1 EA  1981.00 1981.00 5000.00 5000.00 7000.00  7000.00RELC 3" RPZ BACKFLOW PREVNT A

0147 5672000000-N 1515  17 EA  2620.00 44540.00 5000.00 85000.00 3500.00  59500.00RELOCATE FIRE HYDRANT
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0148 5691000000-E 1520  94 LF  1195.00 112330.00 1000.00 94000.00 1200.00  112800.00**" SANITARY GRAVITY SEWER
(48")

0149 5691700000-E 1520  170 LF  292.00 49640.00 300.00 51000.00 512.00  87040.0018" SANITARY GRAVITY SEWER

0150 5774000000-E 1525  2 EA  14720.00 29440.00 11000.00 22000.00 10500.00  21000.00**' DIA UTILITY MANHOLE
(7')

0151 5776000000-E 1525  2 EA  4830.00 9660.00 5000.00 10000.00 5100.00  10200.005' DIA UTILITY MANHOLE

0152 5780000000-E 1525  24 LF  600.00 14400.00 650.00 15600.00 900.00  21600.00UTILITY MANHOLE WALL, **' DIA
(7')

0153 5782000000-E 1525  13 LF  475.00 6175.00 350.00 4550.00 415.00  5395.00UTILITY MANHOLE WALL, 5' DIA

0154 5798000000-E 1530  94 LF  88.00 8272.00 150.00 14100.00 89.00  8366.00ABANDON **" UTILITY PIPE
(48")

0155 5804000000-E 1530  105 LF  8.76 919.80 15.00 1575.00 14.00  1470.00ABANDON 12" UTILITY PIPE

0156 5810000000-E 1530  4,160 LF  12.00 49920.00 18.00 74880.00 12.00  49920.00ABANDON 16" UTILITY PIPE

0157 5811000000-E 1530  170 LF  17.00 2890.00 25.00 4250.00 30.00  5100.00ABANDON 18" UTILITY PIPE

0158 5814000000-E 1530  60 LF  44.00 2640.00 50.00 3000.00 47.00  2820.00ABANDON 30" UTILITY PIPE

0159 5828000000-N 1530  3 EA  2170.00 6510.00 1500.00 4500.00 1000.00  3000.00REMOVE UTILITY MANHOLE

0160 5836200000-E 1540  280 LF  222.00 62160.00 200.00 56000.00 340.00  95200.0030" ENCASEMENT PIPE

0161 5871900000-E 1550  358 LF  305.00 109190.00 250.00 89500.00 188.67  67543.8616" TRENCHLESS INSTALL (IN SOIL)

0162 5871910000-E 1550  358 LF  515.00 184370.00 450.00 161100.00 708.67  253703.8616" TRENCHLESS INSTALL (NOT IN SOIL)

0163 5888000000-E SP   68 LF  1430.00 97240.00 1100.00 74800.00 825.00  56100.00GENERIC UTILITY ITEM (LF)
90" TUNNEL LINER PLATE

0164 5906000000-E SP   9,265 LB  7.00 64855.00 7.50 69487.50 8.00  74120.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE       FITTINGS

0165 6000000000-E 1605  32,150 LF  1.50 48225.00 2.50 80375.00 2.00  64300.00TEMPORARY SILT FENCE

0166 6006000000-E 1610  1,500 TON 47.00 70500.00 45.00 67500.00 43.00  64500.00EROS CONTRL STONE CL A

0167 6009000000-E 1610  5,025 TON 60.00 301500.00 45.00 226125.00 43.00  216075.00EROS CONTRL STONE CL B

0168 6012000000-E 1610  3,575 TON 41.00 146575.00 45.00 160875.00 41.00  146575.00SEDIMENT CONTROL STONE

0169 6015000000-E 1615  98 ACR 1720.00 168560.00 800.00 78400.00 1020.10  99969.80TEMPORARY MULCHING

0170 6018000000-E 1620  4,800 LB  2.65 12720.00 4.00 19200.00 1.01  4848.00SEED FOR TEMP SEEDING

0171 6021000000-E 1620 25.5 TON 480.00 12240.00 1000.00 25500.00 101.00  2575.50FERT FOR TEMP SEEDING

0172 6024000000-E 1622  3,750 LF  24.50 91875.00 12.00 45000.00 16.00  60000.00TEMPORARY SLOPE DRAINS

0173 6029000000-E SP   1,800 LF  1.30 2340.00 3.00 5400.00 1.75  3150.00SAFETY FENCE

0174 6030000000-E 1630  18,750 CY  5.60 105000.00 8.00 150000.00 5.00  93750.00SILT EXCAVATION

0175 6036000000-E 1631  104,000 SY  1.15 119600.00 1.50 156000.00 1.01  105040.00MATTING FOR EROS CONTROL

0176 6037000000-E SP   200 SY  5.60 1120.00 10.00 2000.00 8.08  1616.00COIR FIBER MAT

0177 6038000000-E SP   1,050 SY  5.60 5880.00 3.00 3150.00 3.03  3181.50PERM SOIL REINF MAT

0178 6042000000-E 1632  8,400 LF  2.70 22680.00 2.50 21000.00 3.50  29400.001/4" HARDWARE CLOTH

0179 6071012000-E SP   2,900 LF  6.35 18415.00 8.00 23200.00 6.50  18850.00COIR FIBER WATTLE

0180 6071020000-E SP   1,960 LB  8.60 16856.00 8.00 15680.00 5.05  9898.00POLYACRYLAMIDE (PAM)

0181 6071030000-E 1640  4,000 LF  3.80 15200.00 6.00 24000.00 3.80  15200.00COIR FIBER BAFFLE

0182 6071050000-E SP   6 EA  770.00 4620.00 1200.00 7200.00 1050.00  6300.00**" SKIMMER
(1-1/2")
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0183 6071050000-E SP   5 EA  1030.00 5150.00 1500.00 7500.00 1100.00  5500.00**" SKIMMER
(2")

0184 6071050000-E SP   3 EA  1420.00 4260.00 1750.00 5250.00 1200.00  3600.00**" SKIMMER
(2-1/2")

0185 6084000000-E 1660  55 ACR 1565.00 86075.00 2000.00 110000.00 1818.00  99990.00SEEDING AND MULCHING

0186 6087000000-E 1660  40 ACR 86.00 3440.00 100.00 4000.00 151.50  6060.00MOWING

0187 6090000000-E 1661  1,000 LB  6.00 6000.00 5.00 5000.00 3.03  3030.00SEED FOR REPAIR SEEDING

0188 6093000000-E 1661  3 TON 700.00 2100.00 1000.00 3000.00 959.50  2878.50FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  1,800 LB  3.00 5400.00 2.00 3600.00 3.03  5454.00SEED FOR SUPP SEEDING

0190 6108000000-E 1665  53 TON 580.00 30740.00 1000.00 53000.00 757.50  40147.50FERTILIZER TOPDRESSING

0191 6111000000-E SP   455 LF  43.00 19565.00 35.00 15925.00 35.00  15925.00IMPERVIOUS DIKE

0192 6114500000-N 1667  40 MHR 46.00 1840.00 50.00 2000.00 90.90  3636.00SPECIALIZED HAND MOWING

0193 6117000000-N SP   200 EA  75.00 15000.00 100.00 20000.00 101.00  20200.00RESPONSE FOR EROS CONTROL

0194 6120000000-E SP   276 CY  72.00 19872.00 50.00 13800.00 50.00  13800.00CULVERT DIVERSION CHANNEL

0195 6123000000-E 1670  6 ACR 2150.00 12900.00 1500.00 9000.00 858.50  5151.00REFORESTATION

0196 6132000000-N SP   22 EA  767.00 16874.00 750.00 16500.00 216.20  4756.40GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0197 7048500000-E 1705  37 EA  700.00 25900.00 945.00 34965.00 695.00  25715.0016" PEDEST SIG HEAD 1 SEC W/CD

0198 7060000000-E 1705  13,830 LF  1.25 17287.50 2.75 38032.50 1.25  17287.50SIGNAL CABLE

0199 7120000000-E 1705  38 EA  750.00 28500.00 735.00 27930.00 745.00  28310.00VEHICLE SIGNAL HD (12", 3 SECT)

0200 7132000000-E 1705  4 EA  920.00 3680.00 950.00 3800.00 915.00  3660.00VEHICLE SIGNAL HD (12", 4 SECT)

0201 7180000000-N 1706  32 EA  100.00 3200.00 140.00 4480.00 100.00  3200.00BACKPLATE

0202 7252000000-E 1710  13,425 LF  3.50 46987.50 1.10 14767.50 3.50  46987.50MESSENGER CABLE (1/4")

0203 7264000000-E 1710  1,070 LF  4.90 5243.00 4.00 4280.00 4.85  5189.50MESSENGER CABLE (3/8")

0204 7279000000-E 1715  810 LF  0.60 486.00 0.55 445.50 0.60  486.00TRACER WIRE

0205 7300000000-E 1715  3,340 LF  6.80 22712.00 7.25 24215.00 6.75  22545.00UNPAVED TRENCH (***********)
(1, 2")

0206 7300000000-E 1715  85 LF  7.55 641.75 12.00 1020.00 7.50  637.50UNPAVED TRENCH (***********)
(2, 2")

0207 7300000000-E 1715  30 LF  15.10 453.00 15.00 450.00 15.00  450.00UNPAVED TRENCH (***********)
(3, 2")

0208 7300000000-E 1715  85 LF  18.10 1538.50 16.00 1360.00 18.00  1530.00UNPAVED TRENCH (***********)
(4, 2")

0209 7301000000-E 1715  400 LF  14.60 5840.00 11.25 4500.00 14.50  5800.00DIRECT DRILL (***********)
(1, 2")

0210 7301000000-E 1715  525 LF  19.60 10290.00 13.50 7087.50 19.50  10237.50DIRECT DRILL (***********)
(2, 2")

0211 7301000000-E 1715  125 LF  21.00 2625.00 18.50 2312.50 21.00  2625.00DIRECT DRILL (***********)
(3, 2")

0212 7324000000-N 1716  25 EA  300.00 7500.00 310.00 7750.00 295.00  7375.00JUNCTION BOX (STANDARD SIZE)

0213 7348000000-N 1716  26 EA  520.00 13520.00 495.00 12870.00 515.00  13390.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0214 7360000000-N 1720  4 EA  1000.00 4000.00 1040.00 4160.00 1000.00  4000.00WOOD POLE

0215 7372000000-N 1721  21 EA  350.00 7350.00 300.00 6300.00 345.00  7245.00GUY ASSEMBLY
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0216 7408000000-E 1722  1 EA  325.00 325.00 725.00 725.00 325.00  325.001" RISER WITH WEATHERHEAD

0217 7420000000-E 1722  3 EA  500.00 1500.00 480.00 1440.00 500.00  1500.002" RISER WITH WEATHERHEAD

0218 7432000000-E 1722  5 EA  550.00 2750.00 460.00 2300.00 550.00  2750.002" RISER WITH TUBING

0219 7444000000-E 1725  5,220 LF  7.00 36540.00 7.35 38367.00 7.00  36540.00INDUCTIVE LOOP SAWCUT

0220 7456000000-E 1726  20,080 LF  1.25 25100.00 1.90 38152.00 1.25  25100.00LEAD-IN CABLE(********)
(14-2)

0221 7481200000-N SP   4 EA  580.00 2320.00 690.00 2760.00 575.00  2300.00LUMINAIRE ARM FOR VIDEO SYSTEM

0222 7481280000-N SP   8 EA  755.00 6040.00 85.00 680.00 750.00  6000.00RELOCATE CAMERA SENSOR UNIT

0223 7516000000-E 1730  17,500 LF  3.35 58625.00 2.50 43750.00 3.30  57750.00COMMUNICATIONS CABLE (** FIBER)
(96)

0224 7528000000-E 1730  1,870 LF  2.25 4207.50 1.45 2711.50 2.25  4207.50DROP CABLE

0225 7540000000-N 1731  5 EA  1675.00 8375.00 1445.00 7225.00 1665.00  8325.00SPLICE ENCLOSURE

0226 7552000000-N 1731  4 EA  1360.00 5440.00 1445.00 5780.00 1350.00  5400.00INTERCONNECT CENTER

0227 7564000000-N 1732  3 EA  1345.00 4035.00 2100.00 6300.00 1335.00  4005.00FIBER-OPTIC TRANS DROP/REP

0228 7566000000-N 1733  7 EA  86.00 602.00 55.00 385.00 85.00  595.00DELINEATOR MARKER

0229 7576000000-N SP   4 EA  6540.00 26160.00 6900.00 27600.00 6500.00  26000.00METAL STRAIN SIGNAL POLE

0230 7588000000-N SP   8 EA  10820.00 86560.00 10900.00 87200.00 10750.00  86000.00SGNL MAST ARM WITH METAL POLE

0231 7613000000-N SP   12 EA  1260.00 15120.00 835.00 10020.00 1250.00  15000.00SOIL TEST

0232 7614100000-E SP   96 CY  730.00 70080.00 875.00 84000.00 725.00  69600.00DRILLED PIER FOUND

0233 7631000000-N SP   8 EA  450.00 3600.00 55.00 440.00 450.00  3600.00MAST ARM W/ MTL POLE DES

0234 7636000000-N 1745  13 EA  355.00 4615.00 585.00 7605.00 350.00  4550.00SIGN FOR SIGNALS

0235 7642100000-N 1743  23 EA  1060.00 24380.00 1195.00 27485.00 1050.00  24150.00TYPE I POST W/ FOUNDATION

0236 7642200000-N 1743  12 EA  1560.00 18720.00 1705.00 20460.00 1550.00  18600.00TYPE II PED W/ FOUNDATION

0237 7684000000-N 1750  3 EA  855.00 2565.00 1095.00 3285.00 850.00  2550.00SIGNAL CABINET FOUNDATION

0238 7756000000-N 1751  3 EA  13580.00 40740.00 12800.00 38400.00 13500.00  40500.00CONTLR WITH CBNT, 2070L BASE MTD

0239 7780000000-N 1751  28 EA  115.00 3220.00 145.00 4060.00 115.00  3220.00DETECTOR CARD (TYPE 2070L)

0240 7901000000-N 1753  3 EA  380.00 1140.00 375.00 1125.00 375.00  1125.00CABINET BASE EXTENDER

0241 7960000000-N SP   4 EA  1260.00 5040.00 830.00 3320.00 1250.00  5000.00METAL POLE FOUND REMVL

0242 7972000000-N SP   4 EA  460.00 1840.00 355.00 1420.00 455.00  1820.00METAL POLE REMOVAL

0243 7980000000-N SP   3 EA  1410.00 4230.00 2160.00 6480.00 1400.00  4200.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

CULVERT ITEMS

0244 8126000000-N 414 Lump Sum 15100.00 75000.00  80000.00CULV EXCAV @ ************
(124+11.00 -L-)

0245 8133000000-E 414  359 TON 34.50 12385.50 50.00 17950.00 50.00  17950.00FND CONDIT MAT, BOX CULV

0246 8196000000-E 420 544.3 CY  530.00 288479.00 525.00 285757.50 510.00  277593.00CLASS A CONCRETE (CULV)

0247 8245000000-E 425  94,653 LB  1.00 94653.00 1.00 94653.00 1.00  94653.00REINF STEEL (CULVERT)

WALL ITEMS

0248 8801000000-E SP  352.9 SF  46.00 16233.40 100.00 35290.00 110.00  38819.00MSE RETAIN WALL NO **
(1)
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0249 8802014000-E SP  9,043.1 SF  124.00 1121344.40 85.00 768663.50 110.00  994741.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0250 8017000000-N SP  Lump Sum 32350.00 25000.00  75000.00CM&R TEMP ACCESS ***********
(147+80.00 -L-)

0251 8035000000-N 402 Lump Sum 88535.00 60000.00  150000.00REMV EXIST STR **********
(147+80.00 -L-)

0252 8105560000-E 411 384.7 LF  645.00 248131.50 850.00 326995.00 850.00  326995.004'-0" DRILLD PIER IN SOIL

0253 8105660000-E 411  124 LF  735.00 91140.00 850.00 105400.00 1350.00  167400.004'-0" DRILLD PIER NO SOIL

0254 8111600000-E 411 248.7 LF  250.00 62175.00 150.00 37305.00 50.00  12435.00PERM STL CASING FOR 4' PIER

0255 8112730000-N 450  1 EA  3775.00 3775.00 2000.00 2000.00 3300.00  3300.00PDA TESTING

0256 8113000000-N 411  2 EA  100.00 200.00 500.00 1000.00 250.00  500.00SID INSPECTIONS

0257 8114000000-N 411  12 EA  100.00 1200.00 500.00 6000.00 250.00  3000.00SPT TESTING

0258 8115000000-N 411  4 EA  1810.00 7240.00 2450.00 9800.00 2500.00  10000.00CSL TESTING

0259 8147000000-E 420  25,401 SF  28.00 711228.00 30.00 762030.00 30.00  762030.00REINF CONCRETE DECK SLAB

0260 8161000000-E 420  25,491 SF  0.50 12745.50 0.50 12745.50 0.60  15294.60GROOVING BRIDGE FLOORS

0261 8182000000-E 420 387.5 CY  930.00 360375.00 750.00 290625.00 1000.00  387500.00CLASS A CONCRETE (BRIDGE)

0262 8210000000-N 422 Lump Sum 89060.00 175000.00  120000.00BRG APPR SLAB ***********
(147+80.00 -L-)

0263 8217000000-E 425  146,770 LB  0.75 110077.50 1.25 183462.50 1.00  146770.00REINF STEEL (BRIDGE)

0264 8238000000-E 425  16,070 LB  1.40 22498.00 2.00 32140.00 1.50  24105.00SPIRAL COL REINF STL BRG

0265 8265000000-E 430 2,882.9 LF  230.00 663067.00 260.00 749554.00 250.00  720725.0054" PRESTR CONCRETE GIRDR

0266 8364000000-E 450  1,160 LF  55.00 63800.00 40.00 46400.00 45.00  52200.00HP12X53 PILES

0267 8482000000-E 460 485.5 LF  145.00 70397.50 147.00 71368.50 135.00  65542.50THREE BAR METAL RAIL

0268 8608000000-E 876  710 TON 54.00 38340.00 55.00 39050.00 45.00  31950.00RIP RAP II (2'-0")

0269 8622000000-E 876  789 SY  2.05 1617.45 3.00 2367.00 2.00  1578.00GEOTEXTILE FOR DRAINAGE

0270 8657000000-N 430 Lump Sum 11670.00 25000.00  20000.00ELASTOMERIC BEARINGS

0271 8706000000-N SP  Lump Sum 123350.00 125000.00  120000.00EXPANSION JOINT SEALS

0272 8860000000-N SP  Lump Sum 5535.00 2500.00  2000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 19442264.46 TOTAL 20654277.32 TOTAL  22140713.39CONTRACT TOTAL

 

    SUB-TOTAL 15075561.71 SUB-TOTAL 16286220.82 SUB-TOTAL  17418632.29ROADWAY ITEMS

    SUB-TOTAL 410617.50 SUB-TOTAL 473360.50 SUB-TOTAL  470196.00CULVERT ITEMS

    SUB-TOTAL 1137577.80 SUB-TOTAL 803953.50 SUB-TOTAL  1033560.00WALL ITEMS

    SUB-TOTAL 2818507.45 SUB-TOTAL 3090742.50 SUB-TOTAL  3218325.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1116000.00 1124000.00  1152700.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 306000.00 120000.00  500000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1660000.00 1000000.00  950000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 5500.00 11000.00 10500.00 21000.00 2861.00  5722.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  3500.00 3500.00 2500.00 2500.00 1153.00  1153.00SEALING ABANDONED WELLS

0006 0022000000-E 225  68,900 CY  8.00 551200.00 13.00 895700.00 6.00  413400.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 84000.00 73000.00  150000.00REINF BRG APPR **********
(147+70 -L-)

0008 0036000000-E 225  1,700 CY  8.00 13600.00 20.00 34000.00 6.50  11050.00UNDERCUT EXCAVATION

0009 0106000000-E 230  104,500 CY  8.00 836000.00 12.75 1332375.00 9.00  940500.00BORROW EXCAVATION

0010 0127000000-N SP   4 EA  500.00 2000.00 750.00 3000.00 640.00  2560.00EMBM'T SETTLEMENT GAUGE

0011 0134000000-E 240  960 CY  9.00 8640.00 12.50 12000.00 7.40  7104.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  170 LF  7.00 1190.00 6.00 1020.00 7.80  1326.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  7,430 SY  3.50 26005.00 5.25 39007.50 7.00  52010.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,960 SY  3.00 23880.00 1.60 12736.00 2.50  19900.00BREAKING OF EXT ASPH PVMT

0015 0195000000-E 265  1,200 CY  40.00 48000.00 36.00 43200.00 29.00  34800.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  9,350 SY  2.00 18700.00 1.15 10752.50 1.50  14025.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   3,900 SF  32.00 124800.00 70.00 273000.00 75.00  292500.00TEMPORARY SHORING

0018 0318000000-E 300  1,664 TON 35.00 58240.00 44.00 73216.00 26.50  44096.00FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  6,002 SY  2.00 12004.00 1.00 6002.00 1.55  9303.10FND CONDIT GEOTEXTILE

0020 0366000000-E 310  1,060 LF  47.00 49820.00 44.00 46640.00 50.00  53000.0015" RC PIPE CULV III

0021 0372000000-E 310  120 LF  78.00 9360.00 52.00 6240.00 50.00  6000.0018" RC PIPE CULV III

0022 0378000000-E 310  264 LF  64.00 16896.00 84.00 22176.00 73.00  19272.0024" RC PIPE CULV III

0023 0384000000-E 310  624 LF  77.00 48048.00 88.00 54912.00 88.00  54912.0030" RC PIPE CULV III

0024 0390000000-E 310  192 LF  142.00 27264.00 116.00 22272.00 120.00  23040.0036" RC PIPE CULV III

0025 0402000000-E 310  176 LF  196.00 34496.00 157.00 27632.00 155.00  27280.0048" RC PIPE CULV III

0026 0448200000-E 310  7,228 LF  50.00 361400.00 47.00 339716.00 50.00  361400.0015" RCP CULV CLASS IV

0027 0448300000-E 310  1,412 LF  55.00 77660.00 56.00 79072.00 60.00  84720.0018" RCP CULV CLASS IV

0028 0448400000-E 310  984 LF  61.00 60024.00 87.00 85608.00 65.00  63960.0024" RCP CULV CLASS IV

0029 0448500000-E 310  1,228 LF  81.00 99468.00 94.00 115432.00 80.00  98240.0030" RCP CULV CLASS IV

0030 0448600000-E 310  88 LF  110.00 9680.00 125.00 11000.00 110.00  9680.0036" RCP CULV CLASS IV

0031 0576000000-E 310  64 LF  156.00 9984.00 165.00 10560.00 140.00  8960.00**" CS PIPE CULV *****"
(48", 0.109")

0032 0582000000-E 310  276 LF  56.00 15456.00 55.00 15180.00 40.00  11040.0015" CS PIPE CULV 0.064"

0033 0588000000-E 310  40 LF  71.00 2840.00 60.00 2400.00 55.00  2200.0018" CS PIPE CULV 0.064"

0034 0594000000-E 310  44 LF  75.00 3300.00 90.00 3960.00 59.00  2596.0024" CS PIPE CULV 0.064"

0035 0600000000-E 310  56 LF  107.00 5992.00 95.00 5320.00 75.00  4200.0030" CS PIPE CULV 0.079"

0036 0636000000-E 310  6 EA  495.00 2970.00 350.00 2100.00 400.00  2400.00**" CS ELBOW *****" THICK
(15", 0.064")

0037 0636000000-E 310  1 EA  526.00 526.00 400.00 400.00 600.00  600.00**" CS ELBOW *****" THICK
(18", 0.064")
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0038 0636000000-E 310  2 EA  627.00 1254.00 550.00 1100.00 600.00  1200.00**" CS ELBOW *****" THICK
(24", 0.064")

0039 0636000000-E 310  2 EA  1375.00 2750.00 1100.00 2200.00 1100.00  2200.00**" CS ELBOW *****" THICK
(48", 0.109")

0040 0654000000-E 310  72 LF  325.00 23400.00 300.00 21600.00 165.00  11880.00***X***"CSP ARCH CULV *****
(73" X 55", 0.079")

0041 0995000000-E 340  2,534 LF  28.00 70952.00 21.00 53214.00 30.00  76020.00PIPE REMOVAL

0042 1011000000-N 500 Lump Sum 300000.00 816300.00  1159000.00FINE GRADING

0043 1099500000-E 505  2,900 CY  15.00 43500.00 21.00 60900.00 6.50  18850.00SHALLOW UNDERCUT

0044 1099700000-E 505  6,950 TON 29.00 201550.00 26.00 180700.00 22.00  152900.00CLASS IV SUBGRD STABILIZATION

0045 1121000000-E 520  31,600 TON 29.00 916400.00 30.00 948000.00 23.00  726800.00AGGREGATE BASE COURSE

0046 1220000000-E 545  2,000 TON 55.00 110000.00 34.00 68000.00 35.00  70000.00INCIDENTAL STONE BASE

0047 1275000000-E 600  420 GAL 13.00 5460.00 16.00 6720.00 3.46  1453.20PRIME COAT

0048 1297000000-E 607  8,510 SY  1.50 12765.00 3.00 25530.00 3.56  30295.60MILL ASP PVMT *****" DTH
(1-1/2")

0049 1330000000-E 607  1,200 SY  7.00 8400.00 12.50 15000.00 9.74  11688.00INCIDENTAL MILLING

0050 1489000000-E 610  8,890 TON 52.00 462280.00 56.00 497840.00 59.14  525754.60ASP CONC BASE CRS B25.0B

0051 1498000000-E 610  17,870 TON 52.00 929240.00 50.00 893500.00 47.21  843642.70ASP CONC INTR CRS I19.0B

0052 1519000000-E 610  14,860 TON 52.00 772720.00 57.00 847020.00 47.26  702283.60ASP CONC SURF CRS S9.5B

0053 1575000000-E 620  2,145 TON 345.00 740025.00 395.00 847275.00 403.05  864542.25ASP FOR PLANT MIX

0054 1693000000-E 654  2,624 TON 128.00 335872.00 160.00 419840.00 160.00  419840.00ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  123 EA  150.00 18450.00 115.00 14145.00 159.95  19673.85RIGHT OF WAY MARKERS

0056 2022000000-E 815  230 CY  26.00 5980.00 20.00 4600.00 11.47  2638.10SUBDRAIN EXCAVATION

0057 2033000000-E 815  170 CY  51.00 8670.00 52.00 8840.00 46.91  7974.70SUBDRAIN FINE AGGREGATE

0058 2044000000-E 815  1,000 LF  14.00 14000.00 7.00 7000.00 6.54  6540.006" PERF SUBDRN PIPE

0059 2070000000-N 815  3 EA  355.00 1065.00 200.00 600.00 270.55  811.65SUBDRN PIPE OUTLET

0060 2077000000-E 815  18 LF  41.00 738.00 35.00 630.00 19.64  353.526" OUTLET PIPE

0061 2209000000-E 838  18 CY  1800.00 32400.00 900.00 16200.00 260.00  4680.00ENDWALLS

0062 2253000000-E 840 9.839 CY  700.00 6887.30 950.00 9347.05 400.00  3935.60PIPE COLLARS

0063 2286000000-N 840  152 EA  1900.00 288800.00 1600.00 243200.00 2400.00  364800.00MASNRY DRAINAGE STRUCT

0064 2308000000-E 840 71.6 LF  400.00 28640.00 335.00 23986.00 120.00  8592.00MASNRY DRAINAGE STRUCT

0065 2364000000-N 840  12 EA  625.00 7500.00 400.00 4800.00 420.00  5040.00FRAME W/2GRTS 840.16 STD

0066 2366000000-N 840  7 EA  625.00 4375.00 450.00 3150.00 440.00  3080.00FRAME W/2GRTS 840.24 STD

0067 2367000000-N 840  10 EA  625.00 6250.00 410.00 4100.00 430.00  4300.00FRAME W/2GRTS 840.29 STD

0068 2374000000-N 840  12 EA  625.00 7500.00 450.00 5400.00 450.00  5400.00FRAME-GRT-HD 840.03 **
(E)

0069 2374000000-N 840  54 EA  625.00 33750.00 475.00 25650.00 465.00  25110.00FRAME-GRT-HD 840.03 **
(F)

0070 2374000000-N 840  53 EA  625.00 33125.00 475.00 25175.00 465.00  24645.00FRAME-GRT-HD 840.03 **
(G)

0071 2396000000-N 840  5 EA  625.00 3125.00 300.00 1500.00 325.00  1625.00FRAME W/COVER STD 840.54

0072 2451000000-N 852  16 EA  1250.00 20000.00 700.00 11200.00 1200.00  19200.00CONC TRANS SECT FOR DROP INLET
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0073 2538000000-E 846  6,520 LF  20.00 130400.00 20.35 132682.00 18.00  117360.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0074 2542000000-E 846  8,270 LF  17.00 140590.00 15.00 124050.00 15.00  124050.001'-6" CONC CURB & GUTTER

0075 2549000000-E 846  25,180 LF  19.00 478420.00 18.60 468348.00 17.50  440650.002'-6" CONC CURB & GUTTER

0076 2591000000-E 848  12,680 SY  36.00 456480.00 31.00 393080.00 39.00  494520.004" CONCRETE SIDEWALK

0077 2605000000-N 848  51 EA  1750.00 89250.00 1200.00 61200.00 1300.00  66300.00CONCRETE CURB RAMP

0078 2612000000-E 848  1,310 SY  53.00 69430.00 46.00 60260.00 52.50  68775.006" CONCRETE DRIVEWAY

0079 2619000000-E 850  160 SY  53.00 8480.00 52.00 8320.00 50.00  8000.004" CONCRETE PAVED DITCH

0080 2647000000-E 852  1,820 SY  52.00 94640.00 52.00 94640.00 51.00  92820.005" MONO CONC ISLANDS (SURF MTD)

0081 2655000000-E 852  3,110 SY  53.00 164830.00 59.00 183490.00 50.00  155500.005" MONO CONC ISLDS (KEY IN)

0082 2738000000-E SP   540 SY  66.00 35640.00 65.00 35100.00 65.43  35332.20GENERIC PAVING ITEM (SY)
6" CONCRETE PAVED DITCH

0083 2800000000-N 858  2 EA  2000.00 4000.00 500.00 1000.00 2600.00  5200.00ADJ CATCH BASINS

0084 2860000000-N 859  1 EA  2200.00 2200.00 1300.00 1300.00 2980.00  2980.00CONVERT CB TO JB

0085 3030000000-E 862  2,875 LF  17.00 48875.00 16.75 48156.25 16.00  46000.00STL BM GUARDRAIL

0086 3045000000-E 862  125 LF  18.00 2250.00 18.35 2293.75 17.50  2187.50SBGR SHOP CURVED

0087 3150000000-N 862  20 EA  14.00 280.00 14.00 280.00 13.00  260.00ADDIT GUARDRAIL POSTS

0088 3210000000-N 862  6 EA  510.00 3060.00 525.00 3150.00 500.00  3000.00GR ANCHOR TYPE CAT-1

0089 3215000000-N 862  4 EA  1530.00 6120.00 1575.00 6300.00 1500.00  6000.00GR ANCHOR TYPE III

0090 3270000000-N SP   8 EA  2000.00 16000.00 2000.00 16000.00 1900.00  15200.00GR ANCHOR TYPE 350

0091 3360000000-E 863  425 LF  1.05 446.25 1.10 467.50 1.00  425.00REMOVE EXISTING GUARDRAIL

0092 3380000000-E 862  225 LF  10.00 2250.00 10.25 2306.25 9.75  2193.75TEMP STL BM GUARDRAIL

0093 3387000000-N 862  1 EA  330.00 330.00 345.00 345.00 325.00  325.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0094 3389100000-N SP   2 EA  1120.00 2240.00 1150.00 2300.00 1100.00  2200.00TEMP GDRL ANCH UNITS 350

0095 3575000000-E SP   730 LF  70.00 51100.00 71.00 51830.00 67.50  49275.00GENERIC FENCING ITEM (LF)
DECORATIVE FENCE

0096 3628000000-E 876  430 TON 50.00 21500.00 53.00 22790.00 45.00  19350.00RIP RAP, CLASS I

0097 3649000000-E 876  710 TON 51.00 36210.00 52.00 36920.00 35.00  24850.00RIP RAP, CLASS B

0098 3656000000-E 876  6,260 SY  3.50 21910.00 1.50 9390.00 2.25  14085.00GEOTEXTILE FOR DRAINGE

0099 4072000000-E 903  1,563 LF  5.40 8440.20 5.70 8909.10 5.05  7893.15SUPPORT, 3-LB STL U-CHAN

0100 4102000000-N 904  113 EA  90.00 10170.00 65.00 7345.00 62.00  7006.00SIGN ERECTION, TYPE E

0101 4108000000-N 904  1 EA  105.00 105.00 100.00 100.00 95.00  95.00SIGN ERECTION, TYPE F

0102 4155000000-N 907  42 EA  9.00 378.00 6.00 252.00 5.00  210.00DISPOSE SIGN SYST U-CHAN

0103 4158000000-N 907  1 EA  140.00 140.00 10.00 10.00 5.00  5.00DISPOSE SIGN SYST WOOD

0104 4400000000-E 1110  392 SF  5.50 2156.00 6.00 2352.00 5.75  2254.00WORK ZONE SIGNS (STAT)

0105 4405000000-E 1110  197 SF  8.00 1576.00 25.00 4925.00 30.00  5910.00WORK ZONE SIGNS (PORT)

0106 4410000000-E 1110  130 SF  6.00 780.00 6.25 812.50 5.95  773.50WORK ZONE SIGNS (BARR)

0107 4415000000-N 1115  2 EA  3800.00 7600.00 2850.00 5700.00 2800.00  5600.00FLASHING ARROW BOARD

0108 4420000000-N 1120  2 EA  17000.00 34000.00 11325.00 22650.00 15000.00  30000.00PORTABLE CHANGE MSG SIGN

0109 4430000000-N 1130  485 EA  45.00 21825.00 50.00 24250.00 50.00  24250.00DRUMS
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0110 4435000000-N 1135  150 EA  17.00 2550.00 20.00 3000.00 25.00  3750.00CONES

0111 4445000000-E 1145  324 LF  27.00 8748.00 21.55 6982.20 30.00  9720.00BARRICADES (TYPE III)

0112 4450000000-N 1150  1,520 HR  35.00 53200.00 22.00 33440.00 35.00  53200.00FLAGGER

0113 4465000000-N 1160  2 EA  5300.00 10600.00 5300.00 10600.00 3995.00  7990.00TEMPORARY CRASH CUSHIONS

0114 4470000000-N 1160  2 EA  1100.00 2200.00 1100.00 2200.00 1850.00  3700.00RESET CRASH CUSHION

0115 4480000000-N 1165  2 EA  13000.00 26000.00 32000.00 64000.00 8622.96  17245.92TMA

0116 4485000000-E 1170  2,890 LF  17.50 50575.00 17.85 51586.50 16.95  48985.50PORT CONC BARRIER

0117 4500000000-E 1170  1,672 LF  3.20 5350.40 3.25 5434.00 3.00  5016.00RESET PORT CONC BARRIER

0118 4510000000-N SP   160 HR  55.00 8800.00 45.00 7200.00 37.74  6038.40LAW ENFORCEMENT

0119 4516000000-N 1180  100 EA  42.00 4200.00 32.00 3200.00 40.00  4000.00SKINNY DRUM

0120 4650000000-N 1251  745 EA  8.00 5960.00 3.15 2346.75 8.00  5960.00TEMP RAISED PVMT MRKS

0121 4685000000-E 1205  7,962 LF  2.00 15924.00 0.67 5334.54 1.90  15127.80THERMO PVT MKG LINES 4"90

0122 4686000000-E 1205  16,761 LF  2.00 33522.00 0.71 11900.31 2.00  33522.00THERMO PVT MKG LINES 4"120

0123 4695000000-E 1205  3,123 LF  3.00 9369.00 1.31 4091.13 3.00  9369.00THERMO PVT MKG LINES 8"90 MILS

0124 4697000000-E 1205  1,362 LF  3.00 4086.00 1.47 2002.14 3.00  4086.00THERMO PVT MKG LINE 8"120 MILS

0125 4700000000-E 1205  333 LF  5.00 1665.00 3.15 1048.95 5.00  1665.0012"WIDE THERMO 90 MILS

0126 4702000000-E 1205  1,410 LF  5.00 7050.00 3.15 4441.50 5.00  7050.0012"WIDE THERMO 120 MILS

0127 4710000000-E 1205  451 LF  11.00 4961.00 4.75 2142.25 11.00  4961.0024"WIDE THERMO 120 MILS

0128 4721000000-E 1205  16 EA  125.00 2000.00 105.00 1680.00 125.00  2000.00THERMO PVT MKG CHARACTER 120

0129 4725000000-E 1205  116 EA  135.00 15660.00 79.00 9164.00 135.00  15660.00THERMO PVT SYMBOL 90MILS

0130 4770000000-E 1205  1,938 LF  3.00 5814.00 7.35 14244.30 3.00  5814.004" COLD APPL PLSTIC LINES TYPE **
(III)

0131 4785000000-E 1205  355 LF  9.00 3195.00 19.00 6745.00 9.00  3195.0012" COLD PLSTIC LINES TYPE **
(III)

0132 4810000000-E 1205  90,302 LF  0.20 18060.40 0.18 16254.36 0.20  18060.40PAINT PVMT MARKINGS 4"

0133 4820000000-E 1205  1,527 LF  0.50 763.50 0.42 641.34 0.50  763.50PAINT PVMT MARKINGS 8"

0134 4835000000-E 1205  415 LF  3.00 1245.00 1.85 767.75 3.00  1245.00PAINT PVT MKG LINES 24"

0135 4840000000-N 1205  12 EA  25.00 300.00 53.00 636.00 25.00  300.00PAINT PVT MKG CHARACTER

0136 4845000000-N 1205  177 EA  25.00 4425.00 21.00 3717.00 25.00  4425.00PAINT PVT MKG SYMBOL

0137 4900000000-N 1251  314 EA  8.00 2512.00 5.25 1648.50 8.00  2512.00PERM RAISED PVMT MARKERS

0138 5325800000-E 1510  560 LF  71.00 39760.00 65.00 36400.00 70.00  39200.008" WATER LINE

0139 5326200000-E 1510  40 LF  77.00 3080.00 150.00 6000.00 75.00  3000.0012" WATER LINE

0140 5326600000-E 1510  4,238 LF  82.00 347516.00 80.00 339040.00 80.00  339040.0016" WATER LINE

0141 5546000000-E 1515  2 EA  1800.00 3600.00 1300.00 2600.00 1750.00  3500.008" VALVE

0142 5558000000-E 1515  1 EA  3100.00 3100.00 2300.00 2300.00 3050.00  3050.0012" VALVE

0143 5558600000-E 1515  4 EA  6400.00 25600.00 4500.00 18000.00 6200.00  24800.0016" VALVE

0144 5648000000-N 1515  17 EA  2100.00 35700.00 2000.00 34000.00 2000.00  34000.00RELOCATE WATER METER

0145 5649000000-N 1515  1 EA  2400.00 2400.00 6500.00 6500.00 2350.00  2350.00RECONNECT WATER METER

0146 5656310000-E 1515  1 EA  4600.00 4600.00 5000.00 5000.00 4500.00  4500.00RELC 3" RPZ BACKFLOW PREVNT A

0147 5672000000-N 1515  17 EA  2600.00 44200.00 3300.00 56100.00 2500.00  42500.00RELOCATE FIRE HYDRANT
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0148 5691000000-E 1520  94 LF  1700.00 159800.00 1150.00 108100.00 1650.00  155100.00**" SANITARY GRAVITY SEWER
(48")

0149 5691700000-E 1520  170 LF  375.00 63750.00 250.00 42500.00 350.00  59500.0018" SANITARY GRAVITY SEWER

0150 5774000000-E 1525  2 EA  16500.00 33000.00 13400.00 26800.00 16000.00  32000.00**' DIA UTILITY MANHOLE
(7')

0151 5776000000-E 1525  2 EA  6800.00 13600.00 4200.00 8400.00 6680.00  13360.005' DIA UTILITY MANHOLE

0152 5780000000-E 1525  24 LF  990.00 23760.00 565.00 13560.00 975.00  23400.00UTILITY MANHOLE WALL, **' DIA
(7')

0153 5782000000-E 1525  13 LF  475.00 6175.00 545.00 7085.00 465.00  6045.00UTILITY MANHOLE WALL, 5' DIA

0154 5798000000-E 1530  94 LF  170.00 15980.00 70.00 6580.00 165.00  15510.00ABANDON **" UTILITY PIPE
(48")

0155 5804000000-E 1530  105 LF  27.00 2835.00 20.00 2100.00 25.00  2625.00ABANDON 12" UTILITY PIPE

0156 5810000000-E 1530  4,160 LF  31.00 128960.00 13.00 54080.00 30.00  124800.00ABANDON 16" UTILITY PIPE

0157 5811000000-E 1530  170 LF  51.00 8670.00 28.00 4760.00 50.00  8500.00ABANDON 18" UTILITY PIPE

0158 5814000000-E 1530  60 LF  145.00 8700.00 65.00 3900.00 140.00  8400.00ABANDON 30" UTILITY PIPE

0159 5828000000-N 1530  3 EA  1400.00 4200.00 800.00 2400.00 1300.00  3900.00REMOVE UTILITY MANHOLE

0160 5836200000-E 1540  280 LF  190.00 53200.00 205.00 57400.00 180.00  50400.0030" ENCASEMENT PIPE

0161 5871900000-E 1550  358 LF  675.00 241650.00 130.00 46540.00 660.00  236280.0016" TRENCHLESS INSTALL (IN SOIL)

0162 5871910000-E 1550  358 LF  675.00 241650.00 600.00 214800.00 660.00  236280.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0163 5888000000-E SP   68 LF  2000.00 136000.00 850.00 57800.00 1950.00  132600.00GENERIC UTILITY ITEM (LF)
90" TUNNEL LINER PLATE

0164 5906000000-E SP   9,265 LB  8.10 75046.50 6.25 57906.25 8.00  74120.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE       FITTINGS

0165 6000000000-E 1605  32,150 LF  1.60 51440.00 1.55 49832.50 1.94  62371.00TEMPORARY SILT FENCE

0166 6006000000-E 1610  1,500 TON 45.00 67500.00 50.00 75000.00 35.00  52500.00EROS CONTRL STONE CL A

0167 6009000000-E 1610  5,025 TON 42.00 211050.00 50.00 251250.00 35.00  175875.00EROS CONTRL STONE CL B

0168 6012000000-E 1610  3,575 TON 45.00 160875.00 40.00 143000.00 29.00  103675.00SEDIMENT CONTROL STONE

0169 6015000000-E 1615  98 ACR 1100.00 107800.00 1800.00 176400.00 1000.00  98000.00TEMPORARY MULCHING

0170 6018000000-E 1620  4,800 LB  1.05 5040.00 2.80 13440.00 3.00  14400.00SEED FOR TEMP SEEDING

0171 6021000000-E 1620 25.5 TON 105.00 2677.50 500.00 12750.00 1500.00  38250.00FERT FOR TEMP SEEDING

0172 6024000000-E 1622  3,750 LF  15.00 56250.00 13.20 49500.00 16.00  60000.00TEMPORARY SLOPE DRAINS

0173 6029000000-E SP   1,800 LF  1.80 3240.00 1.50 2700.00 1.94  3492.00SAFETY FENCE

0174 6030000000-E 1630  18,750 CY  7.00 131250.00 12.75 239062.50 7.90  148125.00SILT EXCAVATION

0175 6036000000-E 1631  104,000 SY  1.05 109200.00 1.17 121680.00 1.50  156000.00MATTING FOR EROS CONTROL

0176 6037000000-E SP   200 SY  8.20 1640.00 5.80 1160.00 3.85  770.00COIR FIBER MAT

0177 6038000000-E SP   1,050 SY  3.20 3360.00 5.80 6090.00 4.00  4200.00PERM SOIL REINF MAT

0178 6042000000-E 1632  8,400 LF  3.70 31080.00 4.00 33600.00 5.61  47124.001/4" HARDWARE CLOTH

0179 6071012000-E SP   2,900 LF  6.70 19430.00 6.65 19285.00 5.00  14500.00COIR FIBER WATTLE

0180 6071020000-E SP   1,960 LB  5.25 10290.00 9.00 17640.00 8.00  15680.00POLYACRYLAMIDE (PAM)

0181 6071030000-E 1640  4,000 LF  4.00 16000.00 3.95 15800.00 8.67  34680.00COIR FIBER BAFFLE

0182 6071050000-E SP   6 EA  900.00 5400.00 815.00 4890.00 600.00  3600.00**" SKIMMER
(1-1/2")
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0183 6071050000-E SP   5 EA  1000.00 5000.00 910.00 4550.00 700.00  3500.00**" SKIMMER
(2")

0184 6071050000-E SP   3 EA  1200.00 3600.00 1050.00 3150.00 750.00  2250.00**" SKIMMER
(2-1/2")

0185 6084000000-E 1660  55 ACR 1850.00 101750.00 1635.00 89925.00 1600.00  88000.00SEEDING AND MULCHING

0186 6087000000-E 1660  40 ACR 155.00 6200.00 90.00 3600.00 100.00  4000.00MOWING

0187 6090000000-E 1661  1,000 LB  3.10 3100.00 6.30 6300.00 4.00  4000.00SEED FOR REPAIR SEEDING

0188 6093000000-E 1661  3 TON 975.00 2925.00 735.00 2205.00 1500.00  4500.00FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  1,800 LB  3.10 5580.00 3.15 5670.00 3.00  5400.00SEED FOR SUPP SEEDING

0190 6108000000-E 1665  53 TON 770.00 40810.00 605.00 32065.00 1200.00  63600.00FERTILIZER TOPDRESSING

0191 6111000000-E SP   455 LF  40.00 18200.00 37.00 16835.00 33.00  15015.00IMPERVIOUS DIKE

0192 6114500000-N 1667  40 MHR 95.00 3800.00 47.00 1880.00 35.00  1400.00SPECIALIZED HAND MOWING

0193 6117000000-N SP   200 EA  105.00 21000.00 80.00 16000.00 150.00  30000.00RESPONSE FOR EROS CONTROL

0194 6120000000-E SP   276 CY  20.00 5520.00 53.00 14628.00 50.42  13915.92CULVERT DIVERSION CHANNEL

0195 6123000000-E 1670  6 ACR 875.00 5250.00 2250.00 13500.00 1200.00  7200.00REFORESTATION

0196 6132000000-N SP   22 EA  1100.00 24200.00 1100.00 24200.00 510.00  11220.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0197 7048500000-E 1705  37 EA  1000.00 37000.00 995.00 36815.00 945.00  34965.0016" PEDEST SIG HEAD 1 SEC W/CD

0198 7060000000-E 1705  13,830 LF  3.00 41490.00 2.90 40107.00 2.75  38032.50SIGNAL CABLE

0199 7120000000-E 1705  38 EA  800.00 30400.00 775.00 29450.00 735.00  27930.00VEHICLE SIGNAL HD (12", 3 SECT)

0200 7132000000-E 1705  4 EA  970.00 3880.00 1000.00 4000.00 950.00  3800.00VEHICLE SIGNAL HD (12", 4 SECT)

0201 7180000000-N 1706  32 EA  145.00 4640.00 148.00 4736.00 140.00  4480.00BACKPLATE

0202 7252000000-E 1710  13,425 LF  1.20 16110.00 1.16 15573.00 1.10  14767.50MESSENGER CABLE (1/4")

0203 7264000000-E 1710  1,070 LF  4.10 4387.00 4.20 4494.00 4.00  4280.00MESSENGER CABLE (3/8")

0204 7279000000-E 1715  810 LF  0.60 486.00 0.58 469.80 0.55  445.50TRACER WIRE

0205 7300000000-E 1715  3,340 LF  7.40 24716.00 7.60 25384.00 7.25  24215.00UNPAVED TRENCH (***********)
(1, 2")

0206 7300000000-E 1715  85 LF  13.00 1105.00 12.60 1071.00 12.00  1020.00UNPAVED TRENCH (***********)
(2, 2")

0207 7300000000-E 1715  30 LF  16.00 480.00 15.75 472.50 15.00  450.00UNPAVED TRENCH (***********)
(3, 2")

0208 7300000000-E 1715  85 LF  19.00 1615.00 16.80 1428.00 16.00  1360.00UNPAVED TRENCH (***********)
(4, 2")

0209 7301000000-E 1715  400 LF  12.00 4800.00 12.00 4800.00 11.25  4500.00DIRECT DRILL (***********)
(1, 2")

0210 7301000000-E 1715  525 LF  14.00 7350.00 14.25 7481.25 13.50  7087.50DIRECT DRILL (***********)
(2, 2")

0211 7301000000-E 1715  125 LF  20.00 2500.00 19.50 2437.50 18.50  2312.50DIRECT DRILL (***********)
(3, 2")

0212 7324000000-N 1716  25 EA  320.00 8000.00 325.00 8125.00 310.00  7750.00JUNCTION BOX (STANDARD SIZE)

0213 7348000000-N 1716  26 EA  525.00 13650.00 520.00 13520.00 495.00  12870.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0214 7360000000-N 1720  4 EA  1065.00 4260.00 1095.00 4380.00 1040.00  4160.00WOOD POLE

0215 7372000000-N 1721  21 EA  320.00 6720.00 315.00 6615.00 300.00  6300.00GUY ASSEMBLY



SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

SEALAND CONTRACTORS CORP BALFOUR BEATTY
INFRASTRUCTURE INC

CHARLOTTE,  NC WILMINGTON,  NC

MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 15 /  17 004

40373.3.3 FEB 21 2017 C203661

TIP NO 2.382 MIU-4910A, U-4910B

FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0216 7408000000-E 1722  1 EA  750.00 750.00 765.00 765.00 725.00  725.001" RISER WITH WEATHERHEAD

0217 7420000000-E 1722  3 EA  500.00 1500.00 505.00 1515.00 480.00  1440.002" RISER WITH WEATHERHEAD

0218 7432000000-E 1722  5 EA  475.00 2375.00 485.00 2425.00 460.00  2300.002" RISER WITH TUBING

0219 7444000000-E 1725  5,220 LF  7.50 39150.00 7.70 40194.00 7.35  38367.00INDUCTIVE LOOP SAWCUT

0220 7456000000-E 1726  20,080 LF  2.00 40160.00 2.00 40160.00 1.90  38152.00LEAD-IN CABLE(********)
(14-2)

0221 7481200000-N SP   4 EA  725.00 2900.00 725.00 2900.00 690.00  2760.00LUMINAIRE ARM FOR VIDEO SYSTEM

0222 7481280000-N SP   8 EA  90.00 720.00 90.00 720.00 85.00  680.00RELOCATE CAMERA SENSOR UNIT

0223 7516000000-E 1730  17,500 LF  2.60 45500.00 2.63 46025.00 2.50  43750.00COMMUNICATIONS CABLE (** FIBER)
(96)

0224 7528000000-E 1730  1,870 LF  1.55 2898.50 1.55 2898.50 1.45  2711.50DROP CABLE

0225 7540000000-N 1731  5 EA  1500.00 7500.00 1520.00 7600.00 1445.00  7225.00SPLICE ENCLOSURE

0226 7552000000-N 1731  4 EA  1500.00 6000.00 1520.00 6080.00 1445.00  5780.00INTERCONNECT CENTER

0227 7564000000-N 1732  3 EA  2200.00 6600.00 2200.00 6600.00 2100.00  6300.00FIBER-OPTIC TRANS DROP/REP

0228 7566000000-N 1733  7 EA  60.00 420.00 58.00 406.00 55.00  385.00DELINEATOR MARKER

0229 7576000000-N SP   4 EA  7200.00 28800.00 7250.00 29000.00 6900.00  27600.00METAL STRAIN SIGNAL POLE

0230 7588000000-N SP   8 EA  11500.00 92000.00 11450.00 91600.00 10900.00  87200.00SGNL MAST ARM WITH METAL POLE

0231 7613000000-N SP   12 EA  900.00 10800.00 880.00 10560.00 835.00  10020.00SOIL TEST

0232 7614100000-E SP   96 CY  900.00 86400.00 920.00 88320.00 875.00  84000.00DRILLED PIER FOUND

0233 7631000000-N SP   8 EA  60.00 480.00 58.00 464.00 55.00  440.00MAST ARM W/ MTL POLE DES

0234 7636000000-N 1745  13 EA  600.00 7800.00 615.00 7995.00 585.00  7605.00SIGN FOR SIGNALS

0235 7642100000-N 1743  23 EA  1200.00 27600.00 1255.00 28865.00 1195.00  27485.00TYPE I POST W/ FOUNDATION

0236 7642200000-N 1743  12 EA  1750.00 21000.00 1790.00 21480.00 1705.00  20460.00TYPE II PED W/ FOUNDATION

0237 7684000000-N 1750  3 EA  1200.00 3600.00 1150.00 3450.00 1095.00  3285.00SIGNAL CABINET FOUNDATION

0238 7756000000-N 1751  3 EA  13700.00 41100.00 13450.00 40350.00 12800.00  38400.00CONTLR WITH CBNT, 2070L BASE MTD

0239 7780000000-N 1751  28 EA  150.00 4200.00 155.00 4340.00 145.00  4060.00DETECTOR CARD (TYPE 2070L)

0240 7901000000-N 1753  3 EA  400.00 1200.00 395.00 1185.00 375.00  1125.00CABINET BASE EXTENDER

0241 7960000000-N SP   4 EA  900.00 3600.00 875.00 3500.00 830.00  3320.00METAL POLE FOUND REMVL

0242 7972000000-N SP   4 EA  375.00 1500.00 375.00 1500.00 355.00  1420.00METAL POLE REMOVAL

0243 7980000000-N SP   3 EA  2200.00 6600.00 2270.00 6810.00 2160.00  6480.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

CULVERT ITEMS

0244 8126000000-N 414 Lump Sum 150000.00 100000.00  25000.00CULV EXCAV @ ************
(124+11.00 -L-)

0245 8133000000-E 414  359 TON 35.00 12565.00 53.00 19027.00 30.00  10770.00FND CONDIT MAT, BOX CULV

0246 8196000000-E 420 544.3 CY  850.00 462655.00 535.00 291200.50 1000.00  544300.00CLASS A CONCRETE (CULV)

0247 8245000000-E 425  94,653 LB  0.70 66257.10 1.05 99385.65 0.01  946.53REINF STEEL (CULVERT)

WALL ITEMS

0248 8801000000-E SP  352.9 SF  130.00 45877.00 105.00 37054.50 110.00  38819.00MSE RETAIN WALL NO **
(1)



SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

SEALAND CONTRACTORS CORP BALFOUR BEATTY
INFRASTRUCTURE INC

CHARLOTTE,  NC WILMINGTON,  NC

MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 16 /  17 004

40373.3.3 FEB 21 2017 C203661

TIP NO 2.382 MIU-4910A, U-4910B

FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0249 8802014000-E SP  9,043.1 SF  120.00 1085172.00 135.00 1220818.50 87.00  786749.70SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0250 8017000000-N SP  Lump Sum 140000.00 53000.00  150000.00CM&R TEMP ACCESS ***********
(147+80.00 -L-)

0251 8035000000-N 402 Lump Sum 90000.00 60000.00  250000.00REMV EXIST STR **********
(147+80.00 -L-)

0252 8105560000-E 411 384.7 LF  950.00 365465.00 785.00 301989.50 830.00  319301.004'-0" DRILLD PIER IN SOIL

0253 8105660000-E 411  124 LF  800.00 99200.00 785.00 97340.00 830.00  102920.004'-0" DRILLD PIER NO SOIL

0254 8111600000-E 411 248.7 LF  165.00 41035.50 235.00 58444.50 240.00  59688.00PERM STL CASING FOR 4' PIER

0255 8112730000-N 450  1 EA  5000.00 5000.00 3200.00 3200.00 2950.00  2950.00PDA TESTING

0256 8113000000-N 411  2 EA  550.00 1100.00 125.00 250.00 100.00  200.00SID INSPECTIONS

0257 8114000000-N 411  12 EA  550.00 6600.00 125.00 1500.00 100.00  1200.00SPT TESTING

0258 8115000000-N 411  4 EA  8500.00 34000.00 2100.00 8400.00 1800.00  7200.00CSL TESTING

0259 8147000000-E 420  25,401 SF  32.00 812832.00 31.50 800131.50 38.00  965238.00REINF CONCRETE DECK SLAB

0260 8161000000-E 420  25,491 SF  0.85 21667.35 1.05 26765.55 0.58  14784.78GROOVING BRIDGE FLOORS

0261 8182000000-E 420 387.5 CY  970.00 375875.00 950.00 368125.00 1000.00  387500.00CLASS A CONCRETE (BRIDGE)

0262 8210000000-N 422 Lump Sum 115000.00 100000.00  200000.00BRG APPR SLAB ***********
(147+80.00 -L-)

0263 8217000000-E 425  146,770 LB  0.75 110077.50 1.05 154108.50 1.03  151173.10REINF STEEL (BRIDGE)

0264 8238000000-E 425  16,070 LB  1.35 21694.50 2.10 33747.00 1.94  31175.80SPIRAL COL REINF STL BRG

0265 8265000000-E 430 2,882.9 LF  240.00 691896.00 260.00 749554.00 350.00  1009015.0054" PRESTR CONCRETE GIRDR

0266 8364000000-E 450  1,160 LF  90.00 104400.00 62.00 71920.00 57.00  66120.00HP12X53 PILES

0267 8482000000-E 460 485.5 LF  160.00 77680.00 210.00 101955.00 147.00  71368.50THREE BAR METAL RAIL

0268 8608000000-E 876  710 TON 70.00 49700.00 74.00 52540.00 55.00  39050.00RIP RAP II (2'-0")

0269 8622000000-E 876  789 SY  3.00 2367.00 2.25 1775.25 3.10  2445.90GEOTEXTILE FOR DRAINAGE

0270 8657000000-N 430 Lump Sum 55000.00 10500.00  75000.00ELASTOMERIC BEARINGS

0271 8706000000-N SP  Lump Sum 125000.00 105000.00  200000.00EXPANSION JOINT SEALS

0272 8860000000-N SP  Lump Sum 5000.00 1600.00  5000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 22327451.50 TOTAL 22487781.67 TOTAL  22896714.32CONTRACT TOTAL

 

    SUB-TOTAL 17154335.55 SUB-TOTAL 17558449.72 SUB-TOTAL  17378799.01ROADWAY ITEMS

    SUB-TOTAL 691477.10 SUB-TOTAL 509613.15 SUB-TOTAL  581016.53CULVERT ITEMS

    SUB-TOTAL 1131049.00 SUB-TOTAL 1257873.00 SUB-TOTAL  825568.70WALL ITEMS

    SUB-TOTAL 3350589.85 SUB-TOTAL 3161845.80 SUB-TOTAL  4111330.08STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19442264.46   BLYTHE DEVELOPMENT CO.



SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

   

MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 17 /  17 004

40373.3.3 FEB 21 2017 C203661

TIP NO 2.382 MIU-4910A, U-4910B

FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

     2  20654277.32   TRIANGLE GRADING & PAVING INC

     3  22140713.39   BLYTHE CONSTRUCTION, INC.

     4  22327451.50   FLATIRON CONSTRUCTORS INC

     5  22487781.67   SEALAND CONTRACTORS CORP

     6  22896714.32   BALFOUR BEATTY INFRASTRUCTURE INC



BRIDGE #143 OVER LINVILLE RIVER ON SR-1536.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC

MOORESVILLE,  NC ASHEVILLE,  NC

MAR 13, 2017 02:45 PM AVERY 2:00 PM 1 /  3 005

46098.3.1 FEB 21 2017 C203848

TIP NO 0.102 MIB-5383

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43260.00 47845.00  58000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6426.00 6700.00  16000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 5402.37 5195.00  8500.00BRG APP SUB REG TIER**
(12+71 -L-)

0004 0036000000-E 225  100 CY  15.94 1594.00 20.00 2000.00 25.00  2500.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 79473.97 125000.00  67500.00GRADING

0006 0050000000-E 226  1 ACR 5.46 5.46 500.00 500.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0195000000-E 265  100 CY  41.22 4122.00 35.00 3500.00 67.00  6700.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  150 SY  1.58 237.00 2.25 337.50 5.00  750.00GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  170 SY  64.38 10944.60 60.00 10200.00 57.00  9690.00ROCK PLATING

0010 0318000000-E 300  10 TON 27.93 279.30 45.00 450.00 51.00  510.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.72 54.40 2.25 45.00 34.00  680.00FND CONDIT GEOTEXTILE

0012 0448400000-E 310  44 LF  63.65 2800.60 50.00 2200.00 87.00  3828.0024" RCP CULV CLASS IV

0013 0594000000-E 310  8 LF  49.44 395.52 70.00 560.00 81.00  648.0024" CS PIPE CULV 0.064"

0014 0995000000-E 340  8 LF  6.84 54.72 20.00 160.00 15.00  120.00PIPE REMOVAL

0015 1099500000-E 505  50 CY  16.11 805.50 20.00 1000.00 27.00  1350.00SHALLOW UNDERCUT

0016 1099700000-E 505  80 TON 33.68 2694.40 30.00 2400.00 41.00  3280.00CLASS IV SUBGRD STABILIZATION

0017 1121000000-E 520  93 TON 39.85 3706.05 25.00 2325.00 41.00  3813.00AGGREGATE BASE COURSE

0018 1220000000-E 545  50 TON 26.58 1329.00 25.00 1250.00 41.00  2050.00INCIDENTAL STONE BASE

0019 1275000000-E 600  88 GAL 27.00 2376.00 25.00 2200.00 25.00  2200.00PRIME COAT

0020 1330000000-E 607  300 SY  16.20 4860.00 15.00 4500.00 15.00  4500.00INCIDENTAL MILLING

0021 1489000000-E 610  220 TON 108.86 23949.20 100.80 22176.00 100.80  22176.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  190 TON 111.72 21226.80 103.44 19653.60 103.44  19653.60ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  23 TON 399.99 9199.77 370.36 8518.28 370.36  8518.28ASP FOR PLANT MIX

0024 1693000000-E 654  10 TON 194.40 1944.00 180.00 1800.00 180.00  1800.00ASPH PLT MIX PVMT REPAIR

0025 2022000000-E 815  56 CY  10.27 575.12 20.00 1120.00 27.00  1512.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  250 SY  2.18 545.00 2.25 562.50 4.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  42 CY  39.16 1644.72 45.00 1890.00 65.00  2730.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  250 LF  3.50 875.00 11.00 2750.00 16.00  4000.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  306.38 306.38 345.00 345.00 527.00  527.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  17.35 104.10 50.00 300.00 16.00  96.006" OUTLET PIPE

0031 3030000000-E 862  75 LF  18.36 1377.00 17.00 1275.00 17.00  1275.00STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  14.04 70.20 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0033 3180000000-N 862  4 EA  1539.00 6156.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE **********
(T-101)

0034 3270000000-N SP   4 EA  2106.00 8424.00 1950.00 7800.00 1950.00  7800.00GR ANCHOR TYPE 350

0035 3380000000-E 862  25 LF  10.80 270.00 10.00 250.00 10.00  250.00TEMP STL BM GUARDRAIL

0036 3387000000-N 862  4 EA  918.00 3672.00 850.00 3400.00 850.00  3400.00TEMP GDRL ANCH UNITS ******
(III)

0037 3389000000-N SP   4 EA  1053.00 4212.00 975.00 3900.00 975.00  3900.00TEMP GDRL ANCH UNITS ******
(350, TL-2)



BRIDGE #143 OVER LINVILLE RIVER ON SR-1536.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC

MOORESVILLE,  NC ASHEVILLE,  NC

MAR 13, 2017 02:45 PM AVERY 2:00 PM 2 /  3 005

46098.3.1 FEB 21 2017 C203848

TIP NO 0.102 MIB-5383

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3635000000-E 876  70 TON 50.25 3517.50 40.00 2800.00 58.00  4060.00RIP RAP, CLASS II

0039 3649000000-E 876  7 TON 31.13 217.91 50.00 350.00 50.00  350.00RIP RAP, CLASS B

0040 3656000000-E 876  810 SY  2.00 1620.00 2.25 1822.50 3.50  2835.00GEOTEXTILE FOR DRAINGE

0041 4400000000-E 1110  111 SF  9.18 1018.98 9.50 1054.50 9.50  1054.50WORK ZONE SIGNS (STAT)

0042 4405000000-E 1110  96 SF  8.29 795.84 8.85 849.60 8.85  849.60WORK ZONE SIGNS (PORT)

0043 4410000000-E 1110  32 SF  5.70 182.40 9.95 318.40 9.95  318.40WORK ZONE SIGNS (BARR)

0044 4430000000-N 1130  40 EA  30.24 1209.60 42.00 1680.00 42.00  1680.00DRUMS

0045 4445000000-E 1145  64 LF  19.44 1244.16 23.00 1472.00 23.00  1472.00BARRICADES (TYPE III)

0046 4450000000-N 1150  500 HR  17.26 8630.00 15.00 7500.00 20.00  10000.00FLAGGER

0047 4810000000-E 1205  900 LF  1.08 972.00 1.00 900.00 2.50  2250.00PAINT PVMT MARKINGS 4"

0048 6000000000-E 1605  1,350 LF  3.24 4374.00 5.00 6750.00 4.00  5400.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  180 TON 41.63 7493.40 35.00 6300.00 48.00  8640.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  220 TON 31.13 6848.60 35.00 7700.00 48.00  10560.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  230 TON 31.27 7192.10 35.00 8050.00 47.00  10810.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615 1.6 ACR 1080.00 1728.00 1200.00 1920.00 1200.00  1920.00TEMPORARY MULCHING

0053 6018000000-E 1620  100 LB  3.24 324.00 5.00 500.00 5.00  500.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620 0.5 TON 1296.00 648.00 2500.00 1250.00 2500.00  1250.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  12.10 2420.00 10.00 2000.00 13.00  2600.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   400 LF  2.16 864.00 3.00 1200.00 3.00  1200.00SAFETY FENCE

0057 6030000000-E 1630  310 CY  7.66 2374.60 10.00 3100.00 25.00  7750.00SILT EXCAVATION

0058 6036000000-E 1631  3,800 SY  1.89 7182.00 1.75 6650.00 1.75  6650.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   100 SY  4.32 432.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0060 6042000000-E 1632  375 LF  3.78 1417.50 5.00 1875.00 3.00  1125.001/4" HARDWARE CLOTH

0061 6048000000-E SP   150 SY  20.52 3078.00 25.00 3750.00 15.00  2250.00FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  4 EA  160.814 643.26 475.00 1900.00 750.00  3000.00SPECIAL STILLING BASINS

0063 6071010000-E SP   200 LF  5.35 1070.00 6.50 1300.00 6.00  1200.00WATTLE

0064 6071020000-E SP   75 LB  10.80 810.00 8.00 600.00 12.00  900.00POLYACRYLAMIDE (PAM)

0065 6084000000-E 1660 1.6 ACR 1890.00 3024.00 1900.00 3040.00 1900.00  3040.00SEEDING AND MULCHING

0066 6087000000-E 1660 0.8 ACR 0.54 0.43 200.00 160.00 200.00  160.00MOWING

0067 6090000000-E 1661  50 LB  3.24 162.00 9.00 450.00 9.00  450.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 1350.00 337.50 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  50 LB  3.24 162.00 4.00 200.00 4.00  200.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665  1 TON 1296.00 1296.00 1700.00 1700.00 1700.00  1700.00FERTILIZER TOPDRESSING

0071 6111000000-E SP   400 LF  67.25 26900.00 20.00 8000.00 60.00  24000.00IMPERVIOUS DIKE

0072 6114500000-N 1667  10 MHR 0.54 5.40 35.00 350.00 35.00  350.00SPECIALIZED HAND MOWING

0073 6117000000-N SP   15 EA  27.00 405.00 50.00 750.00 400.00  6000.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670 0.1 ACR 3780.00 378.00 4000.00 400.00 4000.00  400.00REFORESTATION

0075 6132000000-N SP   2 EA  659.95 1319.90 1500.00 3000.00 1200.00  2400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #143 OVER LINVILLE RIVER ON SR-1536.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC

MOORESVILLE,  NC ASHEVILLE,  NC
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46098.3.1 FEB 21 2017 C203848

TIP NO 0.102 MIB-5383

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0076 8007000000-N SP  Lump Sum 140901.97 137870.00  220000.00CM&R TEMP STR ***********
(12+71.00-L-)

0077 8021000000-N SP  Lump Sum 14437.43 35000.00  98000.00REMV EXIST STR **********
(12+71.00-L-)

0078 8121000000-N 412 Lump Sum 7404.69 20000.00  20000.00UNCL STR EXCAV STA *****
(12+71.00-L-)

0079 8182000000-E 420 46.1 CY  1059.10 48824.51 1000.00 46100.00 1200.00  55320.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 41894.66 25270.00  24000.00BRG APPR SLAB ***********
(12+71.00-L-)

0081 8217000000-E 425  6,881 LB  1.25 8601.25 1.25 8601.25 2.00  13762.00REINF STEEL (BRIDGE)

0082 8657000000-N 430 Lump Sum 3613.26 7500.00  3000.00ELASTOMERIC BEARINGS

0083 8860000000-N SP  Lump Sum 630.72 600.00  750.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0084 8860000000-N SP  Lump Sum 15383.20 11250.00  22000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE DECK GRINDING

0085 8867000000-E SP   37 LF  384.92 14242.04 465.00 17205.00 800.00  29600.00GENERIC STRUCTURE ITEM (LF)
2" DIA. ANCHOR HOLE NOT IN SOIL

0086 8867000000-E SP   810 LF  148.22 120058.20 205.00 166050.00 170.00  137700.00GENERIC STRUCTURE ITEM (LF)
3'-0" X 1'-7 1/2" PRESTRESSED CONCRETE CORED SLABS

0087 8867000000-E SP   282 LF  197.10 55582.20 175.00 49350.00 182.50  51465.00GENERIC STRUCTURE ITEM (LF)
T101 RAIL

0088 8893000000-E SP   42 SY  30.18 1267.56 105.00 4410.00 150.00  6300.00GENERIC STRUCTURE ITEM (SY)
APPROACH SLAB SHOULDER PROTECTION

0089 8897000000-N SP   10 EA  3234.06 32340.60 3325.00 33250.00 6350.00  63500.00GENERIC STRUCTURE ITEM (EA)
7" DIA MICROPILES

0090 8897000000-N SP   1 EA  540.00 540.00 500.00 500.00 2500.00  2500.00GENERIC STRUCTURE ITEM (EA)
MICROPILE PROOF TESTS

0091 8897000000-N SP   1 EA  1620.00 1620.00 1500.00 1500.00 7500.00  7500.00GENERIC STRUCTURE ITEM (EA)
ROCK ANCHOR VERIFICATION TESTS

 

    TOTAL 865012.55 TOTAL 956996.13 TOTAL  1162769.38CONTRACT TOTAL

 

    SUB-TOTAL 357670.26 SUB-TOTAL 392539.88 SUB-TOTAL  407372.38ROADWAY ITEMS

    SUB-TOTAL 507342.29 SUB-TOTAL 564456.25 SUB-TOTAL  755397.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  865012.55   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     2  956996.13   DANE CONSTRUCTION, INC.

     3  1162769.38   NHM CONSTRUCTORS, LLC



I-40 FROM WEST OF NC-226 AT BRIDGE NUMBERS 136 & 137 TO WEST OF BURKE COUNTY LINE AT BRIDGE NUMBERS 163 & 165.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

MAR 13, 2017 02:45 PM MCDOWELL 2:00 PM 1 /  3 007

50452.3.1 FEB 21 2017 C203870

TIP NO 6.724 MII-5809

FED AID NO NHPP-0040(027)

PAVEMENT REHABILITATION AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 380000.00   MOBILIZATION

0002 1297000000-E 607  60,356 SY  2.50 150890.00   MILL ASP PVMT *****" DTH
(2")

0003 1330000000-E 607  2,050 SY  15.00 30750.00   INCIDENTAL MILLING

0004 1523000000-E 610  6,920 TON 47.50 328700.00   ASP CONC SURF CRS S9.5C

0005 1575000000-E 620  408 TON 470.00 191760.00   ASP FOR PLANT MIX

0006 1577000000-E 620  622 TON 747.00 464634.00   POLYM MOD ASP BNDR FOR PLT MIX

0007 1662000000-E 650  10,206 TON 79.50 811377.00   OG ASP FRICT FC-1 MOD

0008 1704000000-E SP   1,066 TON 115.00 122590.00   PATCHING EXIST PAVEMENT

0009 1840000000-E 665  138,762 LF  0.13 18039.06   MILLED RUMBLE STRIPS

0010 1891000000-E SP   77,920 SY  3.50 272720.00   GENERIC PAVING ITEM (SY)
FINE MILLING (5/8")

0011 2473000000-N SP   5 EA  2600.00 13000.00   GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE   APRON

0012 3000000000-N SP   2 EA  15500.00 31000.00   IMPACT ATTEN TYPE 350

0013 3180000000-N 862  24 EA  2800.00 67200.00   GR ANCHOR TYPE **********
(BURIED IN CUT)

0014 3210000000-N 862  30 EA  550.00 16500.00   GR ANCHOR TYPE CAT-1

0015 3270000000-N SP   9 EA  1900.00 17100.00   GR ANCHOR TYPE 350

0016 3317000000-N 862  8 EA  1675.00 13400.00   GR ANCHOR TYPE B-77

0017 3319000000-N 862  37 EA  1600.00 59200.00   GR ANCHOR TYPE B-83

0018 3420000000-E SP   76,036 LF  16.27 1237105.72   GENERIC GUARDRAIL ITEM (LF)
REMOVE AND RESET EXISTING     GUARDRAIL

0019 4400000000-E 1110  350 SF  6.50 2275.00   WORK ZONE SIGNS (STAT)

0020 4405000000-E 1110  224 SF  15.00 3360.00   WORK ZONE SIGNS (PORT)

0021 4410000000-E 1110  16 SF  10.00 160.00   WORK ZONE SIGNS (BARR)

0022 4415000000-N 1115  2 EA  5000.00 10000.00   FLASHING ARROW BOARD

0023 4420000000-N 1120  3 EA  15000.00 45000.00   PORTABLE CHANGE MSG SIGN

0024 4430000000-N 1130  260 EA  60.00 15600.00   DRUMS

0025 4445000000-E 1145  64 LF  30.00 1920.00   BARRICADES (TYPE III)

0026 4480000000-N 1165  2 EA  18000.00 36000.00   TMA

0027 4510000000-N SP   275 HR  60.00 16500.00   LAW ENFORCEMENT

0028 4600000000-N SP   4 EA  4500.00 18000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0029 4725000000-E 1205  12 EA  225.00 2700.00   THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  157,298 LF  0.18 28313.64   PAINT PVMT MARKINGS 4"

0031 4845000000-N 1205  12 EA  115.00 1380.00   PAINT PVT MKG SYMBOL

0032 4847100000-E 1205  157,298 LF  0.95 149433.10   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0033 4847120000-E 1205  3,990 LF  3.10 12369.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0034 4855000000-E 1205  5,489 LF  0.95 5214.55   LINE REMOVAL 6" WIDE



I-40 FROM WEST OF NC-226 AT BRIDGE NUMBERS 136 & 137 TO WEST OF BURKE COUNTY LINE AT BRIDGE NUMBERS 163 & 165.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

MAR 13, 2017 02:45 PM MCDOWELL 2:00 PM 2 /  3 007

50452.3.1 FEB 21 2017 C203870

TIP NO 6.724 MII-5809

FED AID NO NHPP-0040(027)

PAVEMENT REHABILITATION AND BRIDGE REHABILITATION.

0035 4905000000-N 1253  1,086 EA  25.25 27421.50   SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0036 8161000000-E 420  8,057 SF  3.50 28199.50   GROOVING BRIDGE FLOORS

0037 8296000000-N 442 Lump Sum 500000.00   POLLUTION CONTROL

0038 8559000000-E SP   45 SY  250.00 11250.00   SURFACE PREP, CLASS II

0039 8566000000-E SP   2 SY  1000.00 2000.00   SURFACE PREP, CLASS III

0040 8660000000-E SP  243.2 CF  345.68 84069.38   CONCRETE REPAIRS

0041 8678000000-E SP   200 LF  89.00 17800.00   EPOXY RESIN INJECTION

0042 8692000000-N SP  Lump Sum 125000.00   FOAM JOINT SEALS

0043 8860000000-N SP  Lump Sum 148000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #138

0044 8860000000-N SP  Lump Sum 148000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #143

0045 8860000000-N SP  Lump Sum 170000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #146

0046 8860000000-N SP  Lump Sum 170000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #149

0047 8860000000-N SP  Lump Sum 150000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #151

0048 8860000000-N SP  Lump Sum 138000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #152

0049 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #138

0050 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #143

0051 8860000000-N SP  Lump Sum 40000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #146

0052 8860000000-N SP  Lump Sum 40000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #149

0053 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #151

0054 8860000000-N SP  Lump Sum 20000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #152

0055 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
VOLUMERIC MIXER

0056 8881000000-E SP  51.3 CY  1100.00 56430.00   GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH

0057 8882000000-E SP  11.6 CF  275.00 3190.00   GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0058 8882000000-E SP  453.5 CF  375.00 170062.50   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0059 8889000000-E SP   55 LB  50.00 2750.00   GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR

0060 8892000000-E SP   1,808 SF  50.00 90400.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION



I-40 FROM WEST OF NC-226 AT BRIDGE NUMBERS 136 & 137 TO WEST OF BURKE COUNTY LINE AT BRIDGE NUMBERS 163 & 165.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

MAR 13, 2017 02:45 PM MCDOWELL 2:00 PM 3 /  3 007

50452.3.1 FEB 21 2017 C203870

TIP NO 6.724 MII-5809

FED AID NO NHPP-0040(027)

PAVEMENT REHABILITATION AND BRIDGE REHABILITATION.

0061 8892000000-E SP  9.8 SF  150.00 1470.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0062 8892000000-E SP   2,777 SF  23.77 66009.29   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0063 8892000000-E SP   58,294 SF  6.60 384740.40   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED

0064 8893000000-E SP   978 SY  100.00 97800.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0065 8893000000-E SP   978 SY  100.00 97800.00   GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING OF LATEX MODIFIED CONCRETE
OVERLAY-VES

0066 8893000000-E SP   978 SY  100.00 97800.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0067 8897000000-N SP   19 EA  2000.00 38000.00   GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

 

    TOTAL 7580383.64   CONTRACT TOTAL

 

    SUB-TOTAL 4601612.57   ROADWAY ITEMS

    SUB-TOTAL 2978771.07   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7580383.64   MAYMEAD, INC.



I-40 FROM 0.9 MILES EAST OF NC-150 TO 0.25 MILES EAST OF OLD LEXINGTON ROAD IN WINSTON-SALEM.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

TRIANGLE GRADING & PAVING INC NHM CONSTRUCTORS, LLC

BURLINGTON,  NC ASHEVILLE,  NC

MAR 13, 2017 02:45 PM FORSYTH 2:00 PM 1 /  2 008

53009.3.1 FEB 21 2017 C203967

TIP NO 1.246 MII-5766

FED AID NO NHPP-0040(029)

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1238496.00 720000.00  1668668.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 3939159.00 4500000.00  5819082.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION

0003 0000960000-E SP   35,486 SY  197.00 6990742.00 250.00 8871500.00 255.00  9048930.00GENERIC MISCELLANEOUS ITEM (SY)
PAVEMENT REPLACEMENT

0004 0036000000-E 225  2,000 CY  20.00 40000.00 40.00 80000.00 8.00  16000.00UNDERCUT EXCAVATION

0005 0196000000-E 270  6,000 SY  2.00 12000.00 3.00 18000.00 1.50  9000.00GEOTEXTILE SOIL STABILIZATION

0006 0314000000-E SP   4,000 TON 40.00 160000.00 50.00 200000.00 22.00  88000.00SELECT MATERIAL CLASS **
(IV)

0007 2549000000-E 846  200 LF  22.84 4568.00 50.00 10000.00 185.00  37000.002'-6" CONC CURB & GUTTER

 

    TOTAL 12384965.00 TOTAL 14399500.00 TOTAL  16686680.00CONTRACT TOTAL

 

    SUB-TOTAL 12384965.00 SUB-TOTAL 14399500.00 SUB-TOTAL  16686680.00ROADWAY ITEMS



I-40 FROM 0.9 MILES EAST OF NC-150 TO 0.25 MILES EAST OF OLD LEXINGTON ROAD IN WINSTON-SALEM.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

MAR 13, 2017 02:45 PM FORSYTH 2:00 PM 2 /  2 008

53009.3.1 FEB 21 2017 C203967

TIP NO 1.246 MII-5766

FED AID NO NHPP-0040(029)

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1892935.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 7113295.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION

0003 0000960000-E SP   35,486 SY  275.00 9758650.00   GENERIC MISCELLANEOUS ITEM (SY)
PAVEMENT REPLACEMENT

0004 0036000000-E 225  2,000 CY  15.00 30000.00   UNDERCUT EXCAVATION

0005 0196000000-E 270  6,000 SY  2.25 13500.00   GEOTEXTILE SOIL STABILIZATION

0006 0314000000-E SP   4,000 TON 26.50 106000.00   SELECT MATERIAL CLASS **
(IV)

0007 2549000000-E 846  200 LF  75.00 15000.00   2'-6" CONC CURB & GUTTER

 

    TOTAL 18929380.00   CONTRACT TOTAL

 

    SUB-TOTAL 18929380.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12384965.00   THE LANE CONSTRUCTION CORPORATION

     2  14399500.00   TRIANGLE GRADING & PAVING INC

     3  16686680.00   NHM CONSTRUCTORS, LLC

     4  18929380.00   DANE CONSTRUCTION, INC.



REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY ON SR-1107 OVER GUNPOWDER CREEK (OLD MILL POND).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

DANE CONSTRUCTION, INC.

JEFFERSON,  NC MOORESVILLE,  NC

MAR 13, 2017 02:45 PM CALDWELL 2:00 PM 1 /  1 009

17BP.11.R.135 FEB 21 2017 C203998

TIP NO 0.189 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 199348.81  260025.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1047716.00 1916155.50  3182515.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP   2 EA  110000.00 220000.00 32300.99 64601.98 55000.00  110000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE 130262

0004 0000915000-N SP   3 EA  110000.00 330000.00 43662.34 130987.02 45000.00  135000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #130262

0005 0000915000-N SP   4 EA  3000.00 12000.00 6201.25 24805.00 5000.00  20000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   21 LF  1.00 21.00 481.53 10112.13 355.00  7455.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
130262

0007 0000930000-E SP   40 LF  1.00 40.00 384.96 15398.40 300.00  12000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
130262

0008 0000930000-E SP   50 LF  1.00 50.00 2657.24 132862.00 2500.00  125000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 130262

0009 0000930000-E SP   52 LF  1.00 52.00 2609.29 135683.08 2400.00  124800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 130262

0010 0000930000-E SP   55 LF  1.00 55.00 2836.48 156006.40 2250.00  123750.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #3
STRUCTURE 130262

0011 0000930000-E SP   400 LF  3600.00 1440000.00 3002.54 1201016.00 2750.00  1100000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #130262

 

    TOTAL 3209934.00 TOTAL 3986976.32 TOTAL  5200545.00CONTRACT TOTAL

 

    SUB-TOTAL 3209934.00 SUB-TOTAL 3986976.32 SUB-TOTAL  5200545.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3209934.00   R.E. BURNS & SONS CO., INC.

     2  3986976.32   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     3  5200545.00   DANE CONSTRUCTION, INC.


